9. REMUNERATION SCHEDULE AND DISBURSEMENT ARRANGEMENTS

The Transaction Advisor contract will be a lump sum contract and will be paid on the basis
of timely and acceptable deliverables over an envisaged contract period of 20 calendar
months. The appointed TA is expected to sign a contract for 24 months, extendable at no extra
cost for a further one year in the event that Financial Close has not been reached within 24
months. An extension at extra cost would however be considered for inflation adjustments
where delays have not arisen as a result of the performance of the TA.

Bidders must submit bids in the formats prescribed in the RFP. The remuneration schedule
is as set out below:

(] Phase 1 (the “Phase 1 Amount”) - 45% of the lump sum contract amount
(1 Phase 2 (the “Phase 2 Amount”) - 55% of the lump sum contract amount

The following disbursement schedule is set for each phase of the contract. Bidders should
keep these in mind in writing their proposals.

For Phase 1:

1 5% of the lumpsum contract amount upon delivery of the inception report;

1 15% of the lumpsum contract amount upon delivery of the draft Feasibility Study
Phase Deliverables including Feasibility Study Report, draft ESIA report. The
Communication Strategy and Plan should also be delivered at this point;

[ 15% of the lumpsum contract amount upon delivery of the final Feasibility Study
Phase Deliverables including Feasibility Study Report, ESIA report. This shall also
include presentation of the findings and recommendations; and

1 10% of the Phase 1 Amount upon acceptance of the final feasibility study by KETRACO
and the PPP Committee.

If KETRACO elects to proceed to Phase 2:

[0 7% of the lumpsum contract amount upon delivery of Resettlement Action Plan,
Social Audit and Vulnerable and Marginalized Group Plan (VMGP);

[ 8% of the lumpsum contract amount upon delivery of the RFQ stage procurement
documentation and completion of the RFQ process;

[ 15% of the lumpsum contract amount upon delivery of the RFP bidding stage
documentation, including RFP, draft PPP project agreements, Design Criteria and
Performance Specifications, evaluation criteria, including any other relevant bid
documents and completion of the RFP bidding process and evaluation of bids, and
delivery of the evaluation report;

[ 10% of the lumpsum contract amount upon execution of the PPP agreements, delivery
of Project’s contract management framework and case study; and

1 15% of the lumpsum contract amount upon financial close and delivery of the close-
out report and final case study.



After Phase 1, KETRACO will decide whether to proceed with Phase 2. If KETRACO decides
not to proceed with Phase 2, the contract with the TA will be terminated. There shall be
proportional reduction of payments in case fewer number of project(s) are taken up from the
four projects and/ or if one of the project fails during the transaction process.



