

Our Ref: KETRACO/PT/013/2020

06th November, 2020

Notice to all Bidders

RE: TENDER ADDENDUM AND CLARIFICATION 1

**RE: TENDER FOR TRANSMISSION LINES TENDERS FOR KETRACO;
 KETRACO/PT/013/2020; KETRACO/PT/014/2020; KETRACO/PT/015/2020;
 KETRACO/PT/016/2020; KETRACO/PT/017/2020**

The following amendments are made to the specified provisions of Transmission lines Tenders - KETRACO/PT/013/2020; KETRACO/PT/014/2020; KETRACO/PT/015/2020; KETRACO/PT/016/2020; KETRACO/PT/017/2020 KETRACO/PT/010/2020. Find herein the Tender Addendum and Clarification No. 1 consisting of one page. This document should be attached to the completed Form of Tender.

	Tender Reference Number	Tender Description	Tender Closing date	Pre – Bid / Site Visit	LOCATION
1	KETRACO/PT/013/2020	Emergency Restoration System (ERS) Towers for Operation and Maintenance	24 th November, 2020	N/A	
2	KETRACO/PT/014/2020	Foundation Repair Works and Tower Erection for Damaged Towers along Garsen – Lamu 220kV Transmission Line	1 st December, 2020	16th November 2020	Garsen and Mpeketoni
3	KETRACO/PT/015/2020	Re – Routing of Mangu – Githambo 132kV Transmission Line section between Towers 156 - 159	8 th December, 2020	10th November 2020	Kangari in Muranga
4	KETRACO/PT/016/2020	Design, Construction & Commissioning of Temporal By – Pass and Permanent Reconstruction of a section on 132kV Sondu – Kisumu Transmission	9 th December, 2020	23rd November 2020	Otieno Oyoo Secondary School near Rabuor police station along the Kisumu - Kericho highway.
5	KETRACO/PT/017/2020	Anti – Theft Bolts and Nuts for all Transmission Line Towers	2 nd December, 2020	N/A	

This is in regard to the Pre – bid meetings and site visits. All other responses to the sought clarifications shall be made in due course. All other terms and conditions of the tender remain the same.

PETER NJEHIA
SENIOR MANAGER, SUPPLY CHAIN

