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1 GENERAL 

 General 

This specification covers the general technical requirements applicable to tests, materials, 

workmanship and standards involved in the design and manufacture of materials and equipment for 

overhead transmission lines rated 132 kV and above. Supplementary requirements for the various 

line components are contained in the appurtenant sections of the Specifications. The   specifications, 

designs and drawings of the previous contract have been provided as an appendix to this 

specification. 

It is not the Employer's intent to specify all technical requirements or to set forth those requirements 

adequately covered by applicable codes and standards. The Contractor shall furnish high quality 

design assuming that all supplied and installed equipment and materials meet the requirements of 

this specification and industry standards. 

The Contractor shall bear full responsibility that the design used are in accordance with all standards 

and applicable regulations and perform under the condition and to the standards specified herein. 

No deviations shall be made from this specification and standards unless waived or modified in 

writing by the Employer. The Contractor shall obtain from its sub-contractor a statement as to 

compliance with this specification without exception and/or if there are any exceptions, these shall 

be described in detail and included in the Contractor’s Tender. The Contractor shall add a statement 

that no other exceptions are taken to this specification. 

 Services to be provided by the Contractor 

The Contractor shall provide the services specified in the Technical Schedules. 

 Services to be provided by Employer 

The Employer shall provide the services listed in the Technical Schedules. 

 Definitions 

In addition to the terms referred to in PART  3, Section VII, the General Conditions of Contract, the 

following, where used in this Specification, shall have the meanings listed below: -   

“Specified” shall mean specified herein or in the Technical Schedules.    

The present clauses refer to the general technical requirements for EPC (engineering – procurement 

– construction) contracts for electrical overhead lines. 

The following directions, information and technical requirements for design, engineering, layout, 

manufacturing, erection, installation and testing shall be observed as far as they are applicable for 

the material and equipment to be delivered. The requirements stated in this Section of Technical 

Requirements are valid for all sections of the technical requirements, except where different, 

additional and/or special requirements are specified within the Guaranteed Technical Particulars 

(GTP). 
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Any changes on the design of any part of the Plant, which may become necessary after signing of 

the Contract, have to be submitted by the Contractor in writing to the Employer for approval, being 

sufficiently substantiated and justified. 

The Plant shall be brand new and designed, manufactured and arranged so that it will have a 

functional design and a pleasant appearance. 

 Scope of Work 

The scope comprises activities aimed towards the completion of the construction of Nanyuki - Isiolo 

Transmission Line. The contractor is required to undertake a complete line inspection in order to 

ascertain the pending works on the transmission lines and at the associated substations. Additionally, 

before the commencement of works, the contractor is required to carry out a material inspection and 

prepare a takeover inspection report to be submitted to KETRACO. This employers requirement is 

meant to be used with the previous contractors designs and specifications. The contractor is expected 

to utilise the designs and materials supplied by the previous contractor. Incase there is a shortfall of 

material, the contractor shall supply in accordance to the previously approved designs. Modifications 

to be done shall follow the previous designs and this requirement 

The contractor is required to familiarise himself with all utilities that will interact with the overhead 

lines in order to provide a functional bid. Collaboration with the utility owners will therefore be 

required in order to identify services proximal to the construction site. The contractor will also be 

required to share designs and plans in advance. The contractor will avoid outages and damages to 

services. Design and work methodology will also be subjected to the review of the service provider. 

The contractor will also be required to provide alternative service route and compensate for the 

unavoidable outages and damages.  

 Extent of Work 

The contract Works to be supplied shall include all work incidental thereto whether specified in 

detail or not and shall be carried out by the Contractor in accordance with the Specification and 

Conditions of Contract and shall comprise the following: - 

a) Check, Inspection and arrangement of the available material 

b) Inspection of the all foundations, towers, earthing,conductors, opgw, fittings and accessories 

of the constructed portions of the lines including rectifcation works 

c) Design of the pending transmission line portions 

d) Design for repair and reinforcement works 

e) Construction of approximately 17 Tower Foundations 

f) Erection of the balance 18 Towers along the transmission line. 

g) Conductor stringing works for approximately 40kms of the transmission line. 

h) OPGW stringing works for approximately 47kms of the transmission line. 
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i) Repair of all the vandalized towers along the transmission line. 

j) Removal of existing foundations and recovery of existing towers  

k) Jumpering works from the gantry to the line bays at Isiolo and Nanyuki substations. 

l) Construction of approximately 500m of access road to Isiolo substation 

m) Bush clearing of the entire line corridor 

 

1.6.1 Definite Work 

The supply and services to be performed by the Contractor shall comprise of the design, 

manufacture, factory testing, packing, transport, insurance, demurrage, delivery to and off-loading 

at site, storage, erection, site testing, commissioning, training of KETRACO personnel, warranty 

and maintenance of the plant and materials and of the other work incidental thereto included in the 

Specification.  

 

 Terminal points 

The connections of OPGW, conductors and earth wire from the transmission line terminal towers to 

the underground cable and OPGW terminations on the cable structure including any jumpers or 

droppers and all other accessories required are included in this Specification. 

The connections of OPGW, conductors and earth wire from the transmission line terminal towers to 

line gantry and OPGW terminations on the line gantry at Nanyuki and  Isiolo substations including 

any jumpers or droppers and all other accessories required are included in this Specification. OPGW 

connection and all terminations from the line gantry to the substation control room are included in 

this specification 

The down leads connections of conductors from the 132kV transmission line to ground anchors at 

the cable sealing ends compound are included in this Specification. 

The termination of OPGW at the towers and cable structures, including all termination boxes where 

optical fibres are to be terminated, are included in this Specification.  

The programme for work and work at all the terminal points are required to be coordinated with 

other contractors/ parties at no additional cost to KETRACO. 

 

 Details of transmission line routes 

Details of the general routing of the overhead lines shall be provided as route maps and given in soft 

copy together with the bid documents as Appendix 1.  
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The contractor is required to familiarise himself with the all services that will interact with the 

overhead lines in order to provide a functional bid.  

 Climate 

Equipment design shall be based on the following conditions 

1.9.1 Rainfall 

  Annual rainfall ranges between 400mm and 750mm 

1.9.2 Temperatures  

Minimum temperature   1o C  

Maximum temperature   45oC  

 Max. Conductor temperature  80ºC 

(Include Maximum Cable temperature.) 

 Annual average temperature  25º C  

 

1.9.3 Humidity 

Mean relative humidity (max/average)  94%/50% 

Relative humidity    60%  

1.9.4 Isokeraunic Level 

An isokeraunic level (storm) of 280 days/year shall be considered for design purposes.  

1.9.5 Maximum Solar Radiation 

For design purposes a solar radiation value of 1200W/m2 shall be considered. 

1.9.6 Earthquake loading 

For design purposes an earthquake loading of 0.15g shall be assumed. 

1.9.7 Wind load 

For design purposes a basic wind velocity (3sec gust wind) of 36m/s shall be assumed. 

1.9.8 Altitude 

The height above sea level shall be considered as 2000m.  

The insulation levels of external insulation shall be determined in accordance with 
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 IEC 62271-1, Clause 2.2.1. 

1.9.9 Pollution 

External insulation shall be designed to Pollution Level IV in accordance with IEC60071-2, Table 

1. 

The site specific weather/service conditions shall be provided during detailed design. 

It is the contractor’s responsibility to confirm detailed site specific weather/service conditions during 

bidding. 

 

 Transport 

The Contractor shall inform himself fully as to all available transport facilities, road width, and axle 

load limitations, loading gauges and any other requirements and shall ensure that equipment as 

packed for transport shall conform to the relevant limitations.  Any cost arising from the use of roads 

or tracks, including tolls, shall be borne by the Contractor.   

The Contractor shall ensure by his own enquiries that the facilities available for unloading and 

bearing capacity of wharfs at ports are adequate for his proposed plant and equipment.  

The Contractor shall take reasonable steps to prevent any highways or bridges from being damaged 

by his traffic and shall select routes, choose and use vehicles and restrict and distribute load so that 

the risk of damage shall be limited as far as is reasonably possible.  The Contractor shall immediately 

report to the  Employer’s representative any claims made against him arising out of alleged damage 

to a highway or bridge.   

The Contractor shall be responsible for all costs including those incurred by Employer, arising from 

repair or replacement due to damage to equipment or materials during transport, off-loading or 

erection on site, until take-over by KETRACO. 

The Contractor shall be responsible for obtaining from the relevant authorities all permissions 

necessary to use docking, off-loading, highway, and bridge facilities required for the transportation 

of contract materials and plant.   

 Units of measurement 

The Contract shall be conducted in the SI (Système International d’Unités) system of units in 

accordance with the provisions of ISO 31 and ISO 1000. 

In all correspondence, technical schedules, drawings and instrument scales, the following units or 

multiples thereof shall be used: 

Table 1: Units of Measurement 

Quantity Name of Unit Symbol 

Length Meter m 
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Mass Kilogram kg 

Time Second s 

Temperature Degree Celsius °C 

Temperature Difference Kelvin K 

Electric Current Ampere A 

Luminous Intensity Candela cd 

Area Square meter m2 

Volume Cubic meter 

Litre 

m3  

l 

Force Newton N 

Pressure (absolute) Bar 

Kilopascal 

bar 

kPa 

Pressure below 1 bar Millibar mbar 

Stress Newton per square millimeter N/mm2 

Velocity Meter per second m/s 

Rotational speed Revolutions per minute rpm 

Flow Cubic meter per day 

Cubic meter per hour 

Kilogram per hour 

Liter per second 

metric ton per hour 

m3/d 

m3/h 

kg/h 

l/s 

t/h 

 For gaseous substance: standard cubic 

meter per hour (referred to 0°C and 

1013 mbar) 

Nm3/h 

Density Kilogram per cubic meter kg/m3 

 Kilogram per standard cubic meter Kg/Nm3 

Torque, moment of force Newton meter Nm 

Moment of inertia (mr2) Kilogram square meter kgm2 

Work, energy or heat Joule J 

Heat capacity, entropy Joule per Kelvin J/K 

Calorific value Joule per cubic meter 

Joule per gram 

J/m3  

J/g 

Power, radiant flux Watt W 

Heat release rate Watt per square meter W/m2 

Thermal conductivity Watt per meter Kelvin W/mK 

Dynamic viscosity Newton second per square meter Ns/m2 

Kinematic viscosity Meter squared per second m2/s 

Surface tension Newton per meter N/m 

Concentration Parts per million ppm 

Electrical conductivity Microsiemens per meter at 25°C µS/m 

Frequency Hertz Hz 

Electric charge Coulomb C 

Electric potential Volt V 

Electric field strength Volt per meter V/m 

Electric capacitance Farad F 
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Electric resistance Ohm  

Conductance Siemens S 

Magnetic flux Weber Wb 

Magnetic flux density Tesla T 

Magnetic field strength Ampere per meter A/m 

Luminous flux Lumen lm 

Illuminance Lux lx 

Thermal resistivity Kelvin meter per Watt Km/W 

Energy Kilowatt hour kWh 

 

 Materials 

All materials shall be new and of the best quality suitable for working under the conditions, 

variations in temperature and pressure encountered in service without undue distortion or 

deterioration or the setting up of undue stresses in any part, such as not to affect the efficiency and 

reliability of the plant. 

Either, all materials shall conform to the approved standards and the respective code number, or 

exact analysis data and full information concerning properties, chemical and mechanical treatment 

shall be submitted. 

Only materials which have been tried and tested in similar plants shall be used. Steel castings shall 

not have any casting defects which could compromise the function of the component and affect the 

appearance. The materials employed shall serve their purpose, according to the operation conditions. 

The Contractor shall be responsible for selecting, working, treating and quality assurance of the 

materials to suit the intended purpose.  

Special attention shall be paid to the corrosion by galvanic effects or electrochemical corrosion. 

Design, selection of material and its combination as well as methods of erection shall be such as to 

exclude these effects. 

It is not permissible to use gray cast iron for components containing pressure, unless the Employer 

expressly agrees to this beforehand.  

Asbestos or materials containing asbestos for seals, expansion joints, etc. shall not be employed.  

Likewise, it is not permissible to use mercury or oils containing Polychlorinated Biphenyl (PCB). 

No welding, fitting or plugging of defective parts will be permitted without permission in writing 

from the Employer. 

 Guaranteed values 

The Contractor shall guarantee that the data mentioned on the name plate of the equipment and given 

in the data sheets will not deteriorate during the life of this equipment under the specified operating 

and maintenance conditions. 
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The Contractor shall guarantee the values in the technical data schedule. The Employer reserves the 

right to reject any equipment that does not respect these values. 

 Standards and codes` 

The work is to be performed according to the most recent relevant codes, standards, accident 

prevention regulations and legal regulations. 

 

1.14.1 General 

EN 50341-1 : “Overhead electrical lines exceeding AC 45kV, Part 1 - General requirements – 

Common specifications” 

IEC 60038 : “IEC standard voltages” 

IEC 60060 : “High voltage test techniques” 

IEC 60270 : “High voltage test techniques – Partial discharge measurements” 

 

1.14.2 Conductors 

•EN 50182: “Conductors for overhead lines - round wire concentric lay stranded conductors” 

•AScoTM B 232/ B 232M: “Specification for concentric-lay-stranded aluminium conductors, 

coated-steel 

reinforced (ACSR)” 

•EN 60889: “Hard-drawn aluminium wires for overhead line conductors” 

•EN 50189: “Conductors for overhead lines - Zinc-coated steel wires” 

•EN 50326: “Conductors for overhead lines - Characteristics of greases” 

•EN 10244: “Steel wire and wire products - Non-ferrous metallic coatings on steel wire - Part 2: 

Zinc of zinc alloy coatings” 

•IEC TR 61597 : “Overhead electrical conductors - Calculation methods for stranded bare 

conductors” 

•IEC 60468: “Method of measurement of resistivity of metallic materials” 

•ISO 7802: “Metallic material - Wire - Wrapping test 

•IEC 60104: Aluminium-Magnesium-Silicon Alloy Wire for Overhead Line Conductors 

•IEC 60888: Zinc-Coated Steel Wires for Stranded Conductors 
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•IEC 60889: Hard-Drawn Aluminium Wire for Overhead Lines 

•IEC 61089: Round Wire Concentric Laid Overhead Electrical Stranded Conductors 

•IEC 61232: Aluminium-Clad steel Wires for Electrical Purposes 

•IEC 61395: Overhead Electrical Conductors – Creep Test Procedures for Stranded Conductors 

•IEC 62219: Overhead Electrical Conductors – Formed Wire, Concentric Lay, Stranded Conductors 

•IEC 61284: Overhead Lines – requirements and Tests for Fittings 

1.14.3 OPGW 

•IEC 60793: “Optical fibers - Part 1: Measurement methods and test procedures” 

•IEC 60794-1-1: “Optical Fiber Cables - Generic Specification - General (Materials, Construction, 

Measuring Methods)” 

•IEC 60794-1-2: “Optical Fiber Cables - Generic Specification - Basic Optical Cable Test 

Procedures” 

•ITU-T G.655: “Transmission media characteristics – Optical fiber cables - Characteristics of a non-

zero dispersion shifted single mode optical fiber cable” 

•IEC 60304: Standard Colours for Identification and Coding 

•IEC 60793: Optical Fibres. Measurement Methods and Test Procedures 

•IEC 60794: Optical Fibre Cables. Specifications 

•ITU-T G.650.1: Definitions and test methods for linear, deterministic attributes of single-mode and 

cable. 

•ITU-TG.650.2: Definitions and test methods for statistical and non-linear related attributes of single 

mode fibre and cable. 

1.14.4 Insulators/ Insulator Strings 

•IEC 60071-1 : “Insulation co-ordination - Part 1: Definitions, principles and rules” 

•IEC 60071-2 : “Insulation co-ordination - Part 2: Application guide” 

•IEC 60815 : “Guide for the selection of insulators in respect of polluted conditions” 

•IEC 61109 : “Composite insulators for AC overhead lines with nominal voltage greater than 1000 

V – definitions, test methods and acceptance criteria” 

•IEC 61466-1 : “Composite string insulator units for overhead lines with nominal voltage greater 

than 1000 V – Part 1: Standard strength classes and end fittings” 
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•IEC 61466-2 : “Composite string insulator units for overhead lines with nominal voltage greater 

than 1000 V – Part 2: Dimensions and electrical characteristics” 

•IEC 60120 : “Dimensions of ball and socket couplings of string insulator units” 

•IEC 60372 : “Locking devices for ball and socket couplings of string insulator units: Dimensions 

and tests” 

•IEC 60437: “Radio interference test on high-voltage insulators” 

•IEC 60507: “Artificial pollution tests on high-voltage insulators to be used on A.C. systems” 

•IEC 61 467: “Insulators for OHL >1kV - Power Arc Tests for Insulator Sets” 

1.14.5 Fittings 

•IEC 61284 : “Overhead Lines - Requirements and tests for fittings” 

•IEC 61854: “Overhead Lines - Requirements and Tests for Spacers” 

•IEC 61897: “Overhead Lines - Requirements and Tests Stockbridge Type Aeolian Vibration 

Dampers” 

1.14.6 Towers 

•EN 1993-1-1: “Design of steel structures - Part 1-1: General rules and rules for buildings” 

•EN 1993-1-8: “Design of steel structures - Part 1-8: Design of joints” 

•EN 10025 (2004): “Hot rolled products of structural steels” 

•EN 10029: “Hot rolled steel plates 3mm thick and above” 

•EN 10056: “Structural steel equal and unequal leg angles - Part 1: Dimensions, Part 2: Tolerances” 

•ISO 898 : “Mechanical properties of fasteners” 

•ISO 1461 : “Hot dip galvanized coatings on fabricated iron and steel articles” 

•IEC 60652 : “Loading tests on overhead line structures” 

•Paper 3B from IEE “Effects of Interacting Construction Deviations on 500 kV Power Line 

Structures” by F. Villa, Kuala Lumpur, Malaysia 1993. 

1.14.7 Foundations 

•EN 1997-1-1: “Geotechnical design - Part 1: General rules” 

•EN 197-1 : “Cement – Composition, specification and conformity criteria” 

•BS EN 12620: “Specification for aggregates from natural sources of concrete” 
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•EN 206-1 : “Concrete – Specification, performance, production and conformity” 

•EN 10080: “Steel for the reinforcement of concrete - Weldable reinforcing steel - General” 

•EN 1992-1: “Design of concrete structures - Part 1-1: General rules and rules for buildings” 

•EN 12350-1: “Testing fresh concrete” 

•EN 12390-3: “Testing hardened concrete” 

•IEC 61773: “Overhead lines – Testing of foundations for structures”.\ 

 

1.14.8 Additional Notes 

All materials and equipment supplied and all work carried out as well as calculation sheets, drawings, 

quality and class of goods, methods of inspection, constructional peculiarities of equipment and parts 

and acceptance of partial plants, as far as these are beyond the special requirements of partial plants 

and as far as they are beyond the particular requirements of the technical requirements shall comply 

in every respect with the technical codes of the International Organization for Standardization (ISO). 

IEC recommendations apply to the electrical equipment. 

The type and extent of inspection shall generally be in accordance with that specified in the standard 

used for design and construction of the item of equipment supplemented or amended by the 

requirements of this section of the technical requirements. 

Additional design tests are also to be carried out as described in the other parts of this technical 

requirements. 

Reference to special codes and standards, where designated either directly or as "relevant", is 

intended to provide a measure of performance, safety, in-shop and on-site testing, and methods of 

construction and/or installation which must be equal or exceeded in order to be considered 

acceptable for use under these technical requirements. If more than a single degree of quality or 

accuracy is permitted within the scope of particular code or standard, the highest quality shall be 

applicable and the degree of accuracy commensurate with the intended function shall be selected but 

with the understanding in either case that the decision as to degree will be made finally along with 

procedures by the Employer / Employer’s Representative. 

In all instances, the finally accepted applicable code or standard shall be the version last published 

prior to the date of submission of the Bid selected as the basis for this Contract. 

Where no appropriate standard is available, tests shall be carried out in accordance with the 

manufacturer's standard practice, which needs the approval of the Employer / Employer’s 

Representative. In such cases the Contractor shall submit to the Employer / Employer’s 

Representative complete data and a suggested procedure for the testing to be performed before 

manufacture commences. If the proposed procedure is accepted, the Contractor shall provide the 

Employer / Employer’s Representative with four additional copies in English before any test is 

performed. 
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The Contractor's attention is drawn to the climatic conditions in the site area. De-rating factors are 

to be in accordance with the relevant IEC codes and standards or an approved equivalent.  

Goods and special guarantees beyond the scope of ISO and IEC shall conform at least to the 

following standards and codes in the following priority:  

EN, BS, ASTM, IEEE;  

Contractor, subcontractors, sub-suppliers and shops are to be certified according to ISO 9001:2015. 

In case of differences between the specification and relevant standard the more stringent condition 

shall be applied.  

1.14.9 Plant and equipment identification 

The Contractor shall apply a plant identification system showing the name and number of each item 

of plant and its respective arrangement drawing number and add any additional items necessary to 

fully identify the plant. There is to be only one description for any one item of plant and this must 

be used consistently for plant, electrical and instrumentation designations throughout. 

IEC-Publication 61346-1 shall be applied. 

The classification numbers shall appear in all drawings, lists, documents prepared by the Contractor 

for the project right from the initial stage of the contract execution. 

The Contractor shall supply all labels, nameplates, instruction and warning plates necessary for the 

identification and safe operation of the plant. Their inscriptions shall be in the national language of 

the Employer’s country if not otherwise mentioned.  

All labels, nameplates, instruction and warning plates shall be securely fixed to items of plant and 

equipment with stainless steel rivets, plated self-tapping screws or other approved means. The use 

of adhesives will not be permitted. 

Nameplates for plant and equipment identification and record purposes shall be manufactured from 

stainless steel with a matte or satin finish, and engraved with black lettering of a size which is legible 

from the working position. 

Warning plates shall be manufactured from stainless steel engraved with white lettering on a red 

background and sited in the position where they afford maximum safety of personnel. 

All equipment within panels and desks shall be individually identified by satin or matte finish 

stainless steel labels, or laminated plastic labels where approved. 

 Marking, labelling and packing 

The Contractor shall prepare all equipment and materials for shipment in such a manner as to protect 

them from damage in transit, and shall be responsible for and make good any and all damage due to 

improper preparation or loading for shipment.  



 
 

 
Bidding Document for Procurement of Plant Design, Supply, and Installation, Issued on February 18 , 2021 

  

Page 22 Kenya Electricity Transmission Company Limited                              TECHNICAL REQUIREMENTS  

 

Before being packed for shipment to the site, all items of the equipment shall be carefully numbered 

and marked so that they can be readily assembled and erected in the correct relative positions at the 

site. Wherever applicable, these numbers and markings shall be punched or painted so that they shall 

be clearly visible.  

Packing shall be done in convenient sections, so that the weight and size of sections are suitable for 

transport to the site and for handling at the site under the special conditions applicable there.  

All individual pieces shall be marked with the plant identification number and the correct designation 

shown on the Contractor's detailed drawings and on other documents like packing lists, spare parts 

lists, operation and maintenance instructions, etc.  

Marking shall be done identically on labels and by stamping the marks into the metal before painting, 

galvanizing, etc., and shall be clearly readable after painting, galvanizing, etc.  

All parts of the plant shall be packed at the place of manufacture. The packing shall be suitable for 

shipment by sea and for all special requirements of the transportation to the site. Where necessary, 

double packing shall be used in order to prevent damage and corrosion during transportation, 

unloading, reloading and during intermediate storage.  

All identical members shall be packed together, if reasonably possible, in a form convenient for 

shipment and handling.  

Small items shall be packed in boxes and large items shall be protected, where necessary, by timber, 

straw and sacking. 

All parts shall be suitably protected against corrosion, water, sand, heat, any adverse atmospheric 

conditions, shocks, impact, vibrations, etc. for later transport and storage.  

Tube ends and other similar open ends shall be protected against external damage and ingress of dirt 

and moisture during transit and while awaiting erection at site. Flanged pipes shall have their open 

ends protected by adhesive tape or jointing and then be covered with a wooden blind flange. 

Screws and not nails shall fix the lids and internal cross battens of all packing cases. 

The contents of the cases shall be bolted securely to the case or fastened in position with struts or 

cross battens, and not wedged in place with wooden shocks, unless these are fastened firmly in place. 

All struts or cross battens are preferably to be supported by cleats fixed to the case above and below 

to form ledges on which the batten may rest. Cases shall be up-ended after packing to prove that 

there is no movement of contents. 

Where parts are required to be bolted to the sides of the case, large washers shall be strengthened by 

means of a pad. Wood-shavings shall be avoided as far as possible for packing purposes. 

Tower members shall be packed for shipment in bundles of the same size and weight containing 

pieces of the same or similar identifications mark and length. The individual members may be 

stacked to bundles and plastic spacers shall be placed in between the individual members, reducing 

the formation of wet storage stains. All bolts, nuts, washers, step bolts and minor fittings shall be 

shipped in wooden cases of suitable size and weight, with pieces properly separated according to 

size and type. 
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Bundles of steel angle sections shall be properly tied together by an approved method. The individual 

bundles shall be marked for identification by stamped metal labels. Particular care shall be taken by 

composing of bundles containing similar length of members and that the individual bundles do not 

have excessive weight for facilitate handling during shipment. Bundles may be as large as practicable 

to provide sufficient internal stiffness and resistance against excessive bending of deformation 

during lifting.  

Unless the Contractor can offer an equally acceptable method, bundles of angles shall be arranged 

in rectangular formation with notched outer stout wooden battens to locate the angles, the battens 

being located sufficiently close intervals to form a strong homogeneous element.  

Packing cases where used shall be strongly constructed and in no case is timer less than 25 mm in 

thickness to be used. The contents of packing cases shall be securely bolted or fastened in position 

with struts or cross battens. Cross battens supporting weight in any direction shall not rely for their 

support on nails or screws driven lengthwise into the grain of the wool, but shall be supported by 

cleats secured from the inside. 

Spare parts shall be packed for long duration storage. Individual steel members stacked in bundles 

as spare parts shall be spaced by plastic spacers. Wooden drums will not be accepted for the spare 

conductors, ground wires and OPGW. 

Each crate or package shall contain a packing list placed in a waterproof envelope. All items of the 

crate or package shall be clearly marked for easy identification against the packing list.  

All cases, packages, etc. shall be clearly marked on the outside to indicate the total weight, the 

position of the centre of gravity and the correct position of the slings and shall bear an identification 

mark relating them to the appropriate shipping documents.  

All stencil marks on the outside of cases shall be either of a waterproof material or protected by 

shellac or varnish.  

All packing shall be included in the scope of delivery and the cost shall be included in the prices. 

The packing materials remain the property of the Employer.  

The Purchaser may require inspection and approval of the packing before the items are dispatched 

but the Contractor is to be entirely responsible for ensuring that the packing is suitable for transit 

and such inspection shall not exonerate the Contractor form any loss or damage due to faulty 

packing. 

 Transport and storage of material 

The Contractor shall inform himself fully as to all available transport facilities, road width, and axle 

load limitations, loading gauges and any other requirements and shall ensure that equipment as 

packed for transport shall conform to the relevant limitations.  Any cost arising from the use of roads 

or tracks, including tolls, shall be borne by the Contractor.   

The Contractor shall ensure by his own enquiries that the facilities available for unloading and 

bearing capacity of wharfs at ports are adequate for his proposed plant and equipment.  
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The Contractor shall take reasonable steps to prevent any highways or bridges from being damaged 

by his traffic and shall select routes, choose and use vehicles and restrict and distribute load so that 

the risk of damage shall be limited as far as is reasonably possible.  The Contractor shall immediately 

report to the Employer’s representative any claims made against him arising out of alleged damage 

to a highway or bridge.   

The Contractor shall be responsible for all costs including those incurred by KETRACO, arising 

from repair or replacement due to damage to equipment or materials during transport, off-loading or 

erection on site, until take-over by KETRACO. 

The Contractor shall be responsible for obtaining from the relevant authorities all permissions 

necessary to use docking, off-loading, highway, and bridge facilities required for the transportation 

of contract materials and plant.   

Shipment by sea freight shall be made to the designated port of destination. Airfreight shall be made 

to the destination airport, as agreed with the Employer. 

Shipments are to be made on a CIP basis according to Incoterms and explained in the commercial 

conditions. 

Prior to shipment the Contractor shall furnish by air mail, telefax, telex or otherwise, as agreed the 

shipping documents to the Employer. Details will be fixed during the Kick-Off Meeting. 

All cases and boxes shall be clearly and boldly marked and shall be sent to the Employer as per 

address details instructed by the Employer. When the actual transport has been completed, the 

Employer shall be notified accordingly. 

In order to facilitate custom examination, all packages and transport documents shall regardless of 

other markings be clearly and indelibly marked. 

It is the Contractors’ responsibility to ensure that the packing and handling is made in such a way 

that neither the steel nor the galvanizing shall be damaged in transit and storing. Transporting 

vehicles shall be clean and free from foreign material which could in any way injure the steel or zinc 

coating and painting. All necessary measures shall be taken to prevent structural deformation to 

members, or damage to galvanized or painted coatings. Members shall not be dragged on the ground, 

or will the practice of throwing tower steel into piles on conveyances, or from conveyances onto the 

ground, and of skidding steel members over each other, be permitted. 

The Contractor shall ensure that adequate handling equipment is available to unload the heaviest 

piece of equipment. Tower material damaged shall be replaced by the Contractor at no cost to the 

Employer. Small accidental damages to galvanized surfaces may be repaired by application of 

approved repair paint. Tower material damaged shall be replaced by the Contractor at no cost to the 

Employer. Larger damages to, or systematic defects of the galvanizing shall be repaired by hot-dip 

galvanizing only.  

The attempt to repair shall not bind the Employer to accept the repaired part when this is re-offered 

for inspection. Acceptance by the Employer of any repaired galvanized steel does not release the 

Contractor from his responsibility of supplying galvanized steel to give satisfactory service in the 
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prevailing corrosive atmosphere. The Employer reserves the right to reject any galvanized steel 

found rusty, damaged, bent or other-wise defective, before final acceptance. 

Steel shall be stored on wooden supports of sufficient height, to avoid any ground contact or other 

contamination. Storage conditions shall be well ventilated, preventing the formation of wet storage 

stain form accumulation of humidity and sand. It shall be clearly understood, that white rust 

formation will lead to rejection of the affected material.  

 Standardization of Makes/Works 

The works shall be designed to facilitate inspection, cleaning, maintenance and repair. Continuity of 

supply is a prime concern. The design shall incorporate every reasonable precaution and provision 

for the safety of all those concerned in the operation and maintenance of the works.  

Corresponding parts throughout shall be made to gauge and be interchangeable wherever possible. 

All equipment performing similar functions shall be of the same type and manufacture, to limit the 

stock of spare parts required and maintain uniformity of plant and equipment to be installed. 

The Employer reserves the right to ask for coordination of standardization to the extent reasonably 

possible, and no price variation will be allowed for this procedure. 

 Signs 

Safety colours, safety symbols and safety signs must comply in construction, geometrical form, 

colour and meaning with the ISO 7010 and ISO 3864. 

Signs for plant identification during the erection period shall be to Employer's approval. 

The signs should be of a material which is weather-resistant and of sufficient durability for the 

conditions prevailing on site. 

 Mounting and installation 

The positions for the signs shall be chosen so that they are within the field of vision of the persons 

to whom they apply. The signs should be permanently attached. Temporarily dangerous areas (e.g. 

construction sites, assembly areas) may also be marked by movable signs. The safety signs must be 

mounted or installed in such a manner that there is no possibility of misunderstanding. 

 Warning signs 

Warning signs should refer to the existence or possible existence of danger, e.g., general danger, 

high voltage and climbing prohibited. 

In addition to warning signs, appropriate black-yellow strip markings should also be used where 

necessary. 
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 Pre-service cleaning and protection of plant  

This clause covers mechanical and pre-service cleaning and protection of the plant items and 

equipment at the Manufacturer’s workshop and at site that are not subsequently to be painted. 

Cleaning of fabricated component items shall be carried out after fabrication and final heat treatment 

or welding at manufacturers’ works or at site, as appropriate. 

In the event of the surfaces not being cleaned to the Employer’s satisfaction, such parts of the 

cleaning procedures or agreed alternatives as are deemed necessary to overcome the deficiencies 

shall be carried out at the Contractor’s sole expense. 

Mechanical cleaning as opposed to alternative chemical cleaning is the preferred method for 

workshop cleaning except where this is precluded by design or access considerations. 

Machined surfaces shall be protected during the cleaning operations. For re-cleaning small areas, 

hand cleaning by wire brushing may be permitted. Wire brushes used on austenitic materials shall 

have austenitic steel bristles. 

Austenitic stainless steels, copper and aluminium alloys, cast iron, bimetallic and metallic/plastic 

items, and components fabricated by spot welding or riveting shall not be chemically cleaned. All 

weld areas shall be suitably stress-relieved before chemical cleaning. 

All necessary equipment, provisions, chemicals etc. are to be provided by the Contractor. 

Besides this, the Contractor shall take over all responsibility for the treatment and disposal of wastes 

according to the local law and to the satisfaction of the Employer. 

The Contractor shall take all necessary precautions to ensure that the internal surfaces of all plant 

are kept clean and free from injurious matter during erection. 

 Health, Safety and Security 

1.22.1 Safety of Personnel 

The maximum safety, consistent with good erection practice, must be afforded to personnel directly 

engaged on this Contract, or who in the normal course of their occupation find it necessary to utilize 

temporary works erected by the Contractor or frequent the working area.  Reasonable measures shall 

be taken to afford adequate protection against material falling from a higher level onto personnel 

below.   

The Contractor and his representatives shall always comply with KETRACO’s Employer’s Safety 

Rules regarding electrical apparatus and the safety of men working thereon.   

Particular care shall be taken during work at places where the line runs parallel to other lines that 

may be energized.   

No testing or other work on apparatus which has been delivered to Site and which is liable to be 

electrically charged from any source shall be permitted except under a “Permit to Work” which will 

be issued for the purpose by KETRACO’s Operating Employer’s representative.   
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At the completion of the Contract Works the Employer’s representative shall undertake an inspection 

to ensure the operational safety of the overhead electricity transmission lines.  For this purpose, the 

Contractor shall jointly undertake with the Employer’s representative and KETRACO an inspection 

of the Contract Works.  The cost of any re-inspection occasioned by non-compliance with the 

Specification by the Contractor shall be borne by the Contractor.   

Prior to construction work commencing, the Contractor shall provide a Health and Safety Plan for 

review by the Employer’s representative.  This Plan shall cover all activities related to the execution 

of the Project. 

1.22.2 Security measures 

The Contractor shall implement a program for security of his personnel in accordance to safety 

regulation applicable in Kenya. 

The Contractor shall designate an officer in charge of security that has the training and the equipment 

to attend emergency situation.  This officer will have the authority to stop the work at any time, if 

he judges that security of personnel is compromised or the method or equipment or machinery 

employed to perform the work is not convenient, and expel any individual that does not comply with 

safety rules. 

1.22.3 Security Plan 

Within one month from the contract signature, the Contractor shall present a security plan for the  

Employer’s representative ’s review and acceptance.  The plan shall cover essentially the following 

aspects: 

 Name of security officer and proof of adequate training; 

 Safety rules for Contractor personnel and visitors; 

 Means for fast transportation of injured personnel; 

 Hygiene on site of works (Potable water supply, closets,…); 

 Security against environmental conditions, animals and burglars; 

 Security against electrical shock; 

 First aid measures on site; 

 Accessibility to nearby hospital and clinic at any time with arrangement for standby medical 

personnel; 

 Supply to personnel of security hats, boots and glasses by Contractor at his own expenses. 
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1.22.4 Prevention of Accidents 

All Contractor personnel shall be properly identified to control their access to the site of works.  

Unauthorized person shall be prevented from entering the premises.  Identification shall also be 

shown to the Employer’s representative and his representatives for inspection of the works. 

As a matter of example, the following measures shall be implemented: 

 There shall be at least two out of every 10 workers that is trained for first aid and have readily 

available a suitable first aid kit; 

 Any worker responsible for manoeuvring electrical equipment used for the work shall be 

trained to cut power and attend any worker that has been electrocuted; 

 Equipment of 40 kg or less shall be handled by a minimum of two workers.  Otherwise, crane 

or hoist shall be used; 

 All tools shall be provided with hard wood handle with no loose part or cutting edges; 

 Cutting tools shall come with proper handle length, security lock and storing case; 

 Wrenches shall have a lever of convenient length to avoid the use of external tube extension; 

 Handling of conductors or metallic cables close to energized lines or substation bus shall be 

prohibited; 

 Work shall be performed by a minimum of two workers; 

 Metallic ladders shall be preferably used. 

When working outside the substation area, no trenches and material stacks shall be left overnight to 

endanger pedestrians and other road users. Within the substation, these shall be secured off to prevent 

physical access. 

1.22.5 Work in Energized Area 

When the work is in an existing substation where the workers will access energized area of the 

switchyard, the Contractor shall present to the  Employer’s representative , a detailed work plan 

where the Contractor explains the method he will be using to perform each operation.  The 

Employer’s representative will coordinate with the substation operator to obtain the permit for the 

Contractor to access the area and, when necessary, to put the corresponding section of the switchyard 

out of service.  Work on energized part is strictly prohibited. 

The Contractor will be responsible to implement safety measures for work in energized surrounding 

involving use of padlocks, temporary fences, signs, grounding tools, colored tape to limit the zone 

etc… 

These measures shall be agreed with the Employer’s representative and the operator of the 

substation. 
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The main aspects to be considered are: 

 Procedure for applying safety rules: 

o Identification of electrical zone isolating points 

o Request for removing an equipment from service 

o Setting equipment out of service (padlocks, signs, grounding) 

o Work permit 

o Definition of work safe zone (Planning of safety measures, identification of 

dangerous points, application of safety measures…) 

o Limit of work safe zone 

o Instruction to personnel 

o Presence of person in charge of works 

o Interrupting the works 

o Test 

o End of work and leaving work zone 

o Take away of the protected zone 

o End of work advice 

o Work ruling (authorization, self-protection, agreement, holding by operator…) 

 Training of personnel 

 Control of safety equipment 

 Compliance with regulations 

All apparatus and materials supplied and all work carried out shall comply in all respects with such 

of the requirements of the Regulations and Acts in force in the State of KENYA as are applicable to 

the Contract Works and with other applicable Regulations to which KETRACO is subject. 

 General particulars and guarantees 

The Works shall comply with the general particulars and guarantees stated in the Technical 

Schedules.   

All working methods employed and all plant and apparatus supplied under this Contract shall be to 

approval.   
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The Contractor shall be responsible for any discrepancies, errors or omissions in the particulars and 

guarantees, whether the Employer’s representative has approved such particulars and guarantees or 

not.   

 Compliance with standard specifications 

Except where otherwise specified or implied, the works shall comply with the latest applicable 

Standards or Recommendations of the International Electro Technical Commission (IEC) or to the 

standards of the Euro code/British Standards Institution (the said Specifications being hereinafter 

referred to as EN/BS), prior to the closing date of the bid.   

No departures from the Specification are to be made without the written approval of the  Employer’s 

representative .   

 Variations from Conditions of Contract 

In the event of there being any inconsistency between the provisions of this Technical Specification 

and the Conditions of Contract, the provisions of the Conditions of Contract shall prevail and shall 

be considered as incorporated in the Contract. 

 Subcontracted plant, materials and labour 

The Contractor shall also provide the Employer’s representative with names and details of local 

subcontractors from the list of evaluated and approved subcontractors before such subcontracts are 

placed.  KETRACO reserves the right to withdraw its consent to local subcontract arrangements if 

such are considered unsuitable, but consent will not be unreasonably withheld.   

Subcontractors/manufacturers for major items of supply or services identified in the prequalification 

document must meet or continue to meet the minimum criteria specified therein for each item. 

 Access to manufacturers' works 

Access to the Contractor's and Subcontractors’ works shall be granted to the representatives of the 

Employer’s representative and of KETRACO for the purpose of inspection, testing and ascertaining 

progress.   

 Planning, progress reports and project progress meetings 

The Contractor shall submit for review, within 28 days of the starting date of the Contract, an outline 

design, manufacture, delivery and construction and erection chart.  Within a further period of 28 

days the Contractor shall provide a detailed programme in a format to be agreed by the  Employer’s 

representative; this programme shall also include details of drawing submissions.   

The Contractor shall submit to the Employer’s representative at monthly intervals, not later than the 

twenty fifth day of the current month, and in such formats as may be required by the Employer’s 

representative, detailed progress reports of the status of design, material procurement, manufacture, 

works tests, delivery to Site, erection of all plant and materials included in the Contract, testing and 

commissioning with regard to the agreed contract programme.   
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Reports shall include a chart detailing plant manufacture, delivery and erection.  The chart shall 

indicate all phases of the work with provision for modification if found necessary during execution 

of the Works.   

The design aspect of the progress report shall include a comprehensive statement on drawings and 

calculations submitted for review.   

The details on material procurement shall give the dates and details of orders placed, indicating 

delivery dates and expected inspection dates quoted by the manufacturer.  If any delivery date has 

an adverse effect on the contract programme the Contractor shall state the remedial action taken to 

ensure that delays do not occur.   

The section on manufacture shall indicate dates of arrival of material, the progress of manufacture 

and testing and shall state the date on which the material will be ready for transport.  Any events 

which may adversely affect completion in the manufacturer’s works shall also be reported.   

All works tests and the test results shall be listed and a commentary provided.  Any test failures shall 

be explained and the Contractor shall state his proposed actions to prevent delay to the project 

completion.   

The shipping or transport of each order shall be monitored in the progress report and shall give the 

date when equipment is available for transport, the expected time of delivery to site and the dates 

actually achieved.   

The report on the site works shall be subdivided into each of the activities included in the detailed 

construction programme and each activity shall be monitored giving work achieved, the percentage 

completion and estimated completion dates for each activity, in accordance with the contract 

programme.  The number of men working on site, both labour and supervisory staff, shall be reported 

together with any incidents or events that may affect the progress of site works.  The progress reports 

shall include photographs of work items of interest and any unusual form of construction or 

foundation work.   

A site weekly programme of work shall be provided each week during the previous week.   

Any delays which may affect any milestone or completion date shall be detailed by the Contractor 

who shall state the action taken to effect contract completion in accordance with the contract 

programme.   

The Contractor shall forward two copies of each progress report to the  Employer’s representative .  

If during the execution of the Contract the Employer’s representative considers the progress position 

of any section of the work to be unsatisfactory the Employer’s representative shall be at liberty to 

call progress meetings at site or in his office with a responsible representative of the Contractor.   

Project progress meetings shall be held at monthly intervals or as mutually agreed between the 

Contractor and KETRACO.  The venue for each project progress meeting (including necessary 

refreshments etc) is to be provided by the Contractor throughout the duration of the contract.   
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 Quality assurance 

To ensure that the supply and services under the Scope of this Contract, whether manufactured or 

performed within the Contractor’s works or at his subcontractors’ premises or at Site or at any other 

place of work are in accordance with the Specification, with the Regulations and with relevant 

authorized standards, the Contractor shall adopt suitable quality assurance programmes and 

procedures to ensure that all activities are being controlled as necessary.   

The quality assurance arrangements shall conform to the relevant requirements of ISO 9001:2015.   

The systems and procedures which the Contractor will use to ensure that the Works comply with the 

Contract requirements shall be defined in the Contractor’s Quality Plan for the Works.   

The Contractor shall operate systems that implement the following:   

Hold point - “A stage in material procurement or workmanship process beyond which work shall 

not proceed without the documented agreement of designated individuals or organizations.”   

The  Employer’s representative ’s written agreement is required to authorize work to progress 

beyond the hold points indicated in reviewed quality plans.   

Notification point – “A stage in material procurement or workmanship process for which advance 

notice of the activity is required to facilitate witness.” 

If the Employer’s representative does not attend after receiving documented notification in 

accordance with the agreed procedures and with the correct period of notice then work may proceed.   

1.30.1 Quality assurance requirements 

The Contractor and subcontractors, shall, for all phases of work to be performed under the Contract, 

establish and implement quality assurance arrangements which, as a minimum, meet the 

requirements of ISO 9001: 2015, “Quality Management Systems - Requirements”.   

The Contractor shall ensure that all work carried out under the Contract is performed by suitably 

qualified and skilled personnel and that good quality materials, which meet relevant international 

standard specifications, where such exist, are used.   

1.30.2 Quality assurance arrangements – quality plan 

The Contractor shall submit a comprehensive contract specific Quality Plan for review and 

comment, within two weeks of award of contract.   

The Quality Plan shall identify as a minimum:   

a. the Contractor’s organization and responsibilities of key management including quality 

assurance personnel;   

b. the duties and responsibilities assigned to staff ensuring quality of work for the Contract;   

c. the prime project documents, specifications, codes of practice, standards; 
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d. the correspondence and reporting interfaces, and liaison between the Employer’s 

representative and the Contractor;   

e. the procedures the Contractor intends to use to manage and control the Contract, including:   

i. the duties and responsibilities assigned to staff ensuring quality of work for the 

Contract;   

ii. Hold and notification points;   

iii. Submission of engineering documents required by the Specification; 

iv. The inspection of materials and components on receipt; 

v. reference to the Contractor’s work procedures appropriate to each activity;   

vi. Inspection during fabrication/construction;   

vii. Final inspection and test.   

It is recommended that separate Quality Plans be submitted for the design/manufacture and 

construction/installation phases.   

The Contractor shall review, amend and re-submit quality plans as necessary during the Contract.   

 

1.30.3 Monitoring by the  Employer’s representative  

During the course of the Contract the Employer’s representative reserves the right to monitor the 

implementation of the Contractor’s quality assurance arrangements.   

The Contractor’s compliance with equipment, documentation, drawing, delivery, construction, 

installation and commissioning schedules shall be monitored by the  Employer’s representative .   

Monitoring may be by means of a programme of formal audits and/or surveillance of activities at 

the work locations.  Where deficiencies requiring corrective actions are identified, the Contractor 

shall implement an agreed corrective action programme.  The Employer’s representative shall be 

afforded unrestricted access at all reasonable times to review the implementation of such corrective 

actions.   

For site work the Employer’s representative may monitor all aspects of the Contractor’s daily work 

including that of subcontractors and assess the achievement of milestones as detailed by schedule 

deliverables.   

The Employer’s representative reserves the right to monitor the subcontractors and the Contractor 

shall ensure that all subcontracts include, and subcontractors are aware of, this requirement.   
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1.30.4 Contractor quality audits 

The Contractor shall carry out a formal programme of project quality audits.  These shall include 

audits of the design, manufacture, assembly, erection, installation, test and commissioning functions 

of the Contractor’s organization and those of its subcontractors and suppliers.  The Employer’s 

representative reserves the right to accompany the Contractor on such audits.   

The Contractor shall formulate a 6-month project specific audit programme, covering 6-month 

periods, which shall be submitted to the Employer’s representative for review within 4 weeks of the 

Commencement Date of the Contract and thereafter every 6 months.  Any revision to the audit 

programme shall be forwarded to the  Employer’s representative. 

   

1.30.5 Control of subcontractors 

The Contractor shall be responsible for specifying the quality assurance requirements applicable to 

subcontractors and suppliers, for reviewing the implementation of subcontractors’ quality assurance 

arrangements and for ensuring compliance with the requirements.   

The Contractor shall ensure that all appropriate technical information is provided to subcontractors 

and suppliers.  The Contractor shall, for the supply of items, plant or equipment (including those 

subcontracted), arrange for suitable protection for the product at all stages including delivery and 

installation at the site.   

The Contractor shall submit, for information, a detailed programme defining the basis of control to 

be applied to each subcontract or supply order.   

1.30.6 Inspection and tests 

Inspection and test plans shall be prepared for all major items of equipment/plant, defining the 

quality control and inspection activities to be performed to ensure that the manufacture and 

completion of the plant complies with the specified requirements.   

Inspection and test plans shall be submitted for review.   

The Contractor shall submit for review, within 30 days of the contract effective date, a schedule 

defining the plant/equipment/systems/services that are to be subcontracted, identifying all items for 

which inspection and test plans will be submitted.   

The Contractor shall review all inspection and test plans and associated control documents, of any 

subcontractors and suppliers, to ensure their adequacy prior to submission.   

The Contractor shall be responsible for identifying and arranging any statutory verification activities 

in the country of manufacture.   

Inspection and test plans may be of any form to suit the Contractor’s system, but shall as a minimum:   

a. Indicate each inspection and test point and its relative location in the production cycle 

including incoming goods, packing and site inspections.   

b. Indicate where subcontract services will be employed (e.g. subcontractor NDT or 

heat treatment).   
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c. Identify the characteristics to be inspected, examined, and tested at each point and 

specify procedures, acceptance criteria to be used and the applicable verifying 

document.   

d. Indicate mandatory hold points established by the Employer’s representative that 

require verification of selected characteristics of an item of process before this work 

can proceed.   

e. Define or refer to sampling plans if proposed and where they will be used.   

f. Where applicable, specify where lots or batches will be used.   

The Contractor shall include in all orders to subcontractors, a note advising that all materials and 

equipment may be subject to inspection by the Employer’s representative as determined by the 

inspection and test plan.  Copies of such purchase orders shall be forwarded to the  Employer’s 

representative .    

In order to verify compliance with engineering, procurement, manufacturing requirements and 

programmes, the Employer’s representative shall have access, at all times, to all places where 

materials or equipment are being prepared or manufactured, including the works of the Contractor’s 

subcontractors or supplies of raw materials.   

The Contractor shall advise the Employer’s representative of the readiness of inspection at least 6 

weeks prior to a nominated inspection/surveillance witness or hold point.  Work shall not proceed 

beyond a hold point without the written agreement of the Employer’s representative or his nominated 

representative.   

Inspection of the plant/equipment may be made by the Employer’s representative and could include 

the following activities:   

i. Periodic monitoring to confirm the effectiveness of, and the Contractor’s compliance with, 

the established quality plan, system procedures and inspection and test plan.   

ii. Witnessing of inspections and tests and/or verification of inspection records to be carried out 

at the  Employer’s representative ’s discretion covering:   

• compliance of raw material with specified requirements 

• compliance of manufactured parts, assemblies and final items with specifications, 

drawings, standards and good engineering practice   

• witnessing of inspection and tests   

• packing for shipment including check for completeness, handling requirements, and 

case markings and identification.   

Raw materials, components, shop assemblies, and the installation thereof, shall be subject to 

inspection and test by the Employer’s representative as required by the Specification and to the 

extent practicable at all times and places, during the period of manufacture.   
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The Contractor shall keep the Employer’s representative informed in advance of the time of starting 

and of the progress of the work in its various stages so that arrangements can be made for inspection 

and for test.  The Contractor shall also provide, without additional charge, all reasonable facilities 

and assistance for the safety and convenience of the Employer’s representative in the performance 

of his duties.  All of the required tests shall be made at the Contractor’s expense, including the cost 

of all samples used.   

The Contractor shall not offer, unless otherwise agreed, any item of equipment or system for 

inspection to the Employer’s representative until all planned inspections and tests to date have been 

completed to the satisfaction of the Contractor.   

The Employer’s representative shall endeavour to schedule the performance of inspection and tests 

so as to avoid undue risk of delaying the work.  In the event of postponement, by the Contractor, of 

tests previously scheduled, or the necessity to make additional test due to unsatisfactory results of 

the original tests, or other reasons attributable to the Contactor, the Contractor shall bear all costs 

for new tests and the costs incurred by the Employer’s representative or his nominated representative 

in re-inspecting the non-conforming item or its replacement.   

The inspection and tests by the Employer’s representative of any equipment/component or lots 

thereof does not relief the Contractor of any responsibility whatever regarding defects or other 

failures which may be found before the end of the defects liability period.   

The Contractor shall provide a quality release certificate confirming compliance with the Contract 

requirements and a data book, comprising the inspection, test, qualification and material records 

required by the pertaining specifications.   

No material shall be shipped to the Site or put to work until all tests, analysis and inspections have 

been made and certified copies of reports of test and analysis or Contractor’s certificates have been 

accepted and released by the Employer’s representative or by a waiver in writing.   

1.30.7 Construction/installation phase 

Within 30 days of mobilization of works, inspection and test plan(s), similar in form and content to 

that described in Clause  1.30.6 above, shall be submitted defining relevant inspection and test points 

for all stages of construction/erection, installation and commissioning.  The inspection and test plans 

shall identify activities for which method statements shall be prepared.  

Method statements shall be submitted to the Employer’s representative for review.   

Method statements for portions where the line is routed through road reserves ( or other reserves)  

shall be prepared in consultation with Kenya National Highways Authority and other the relevant 

third parties. The works in this portions shall be undertaken under the joint supervision of both the 

employer and the third party. One-month notice to the third parties shall be provided. The contractor 

shall also arrange transport for the third party representatives. 

Programmes of site construction works shall be submitted to the Employer’s representative, giving 

notification of forthcoming test/inspections on a weekly basis.   
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1.30.8 Non-conformances 

All items or services not in accordance with the Contract technical specification, or deviating from 

a previously reviewed document, shall be considered non-conforming.   

All such items shall be clearly identified and isolated where practical, and reported to the Employer’s 

representative via a non-conformance report.  Information to be provided with non-conformance 

notifications shall include:   

a. identification of the item(s); 

b. reference to relevant specification/drawings, including applicable revisions;   

c. reference to the application inspection and test plan stage;   

d. description of the non-conformance, with sketch where appropriate;   

e. method by which the non-conformance was detected;   

f. cause; 

g. proposed corrective action, with technical justification, where necessary;   

h. for significant non-conformances, proposed action to prevent recurrence;   

i. applicable procedures.   

The Employer’s representative shall have complete authority to accept or reject any equipment or 

part thereof considered not to be in accordance with the specified requirements.   

Approval of any concession applications is the prerogative of the  Employer’s representative , and 

approval of a particular case shall not set a precedent.   

Any non-conformances identified by the Employer’s representative shall be notified by issue of the  

Employer’s representative ’s non-conformance report to the Contractor.  Notification of re-

inspection shall not be made until the completed non-conformance report, together with any 

applicable concession applications have been accepted by the  Employer’s representative .   

Acceptance or rejection of the equipment and/or components will be made as promptly as practicable 

following any inspection or test involvement by the  Employer’s representative .  However, failure 

to inspect and accept or reject equipment and/or components shall neither relieve the Contractor 

from responsibility for such items, which may not be in accordance with the specified requirements, 

nor impose liability for them on the  Employer’s representative .   

1.30.9 Records 

Records packages to be delivered shall be agreed with the Employer’s representative prior to setting-

to-work of each phase, i.e. design, manufacture, construction, installation and commissioning.   
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1.30.10 Method statements 

Prior to commencing work, the Contractor shall submit method statements setting out full details of 

his methods of working.  This is a hold point.   

 Design and standardization 

Corresponding parts of all material shall be made to gauge and shall be interchangeable.  When 

required by the Employer’s representative the Contractor shall demonstrate this quality by actually 

interchanging parts.  As far as possible all insulators, fittings and conductor joints and clamps should 

be interchangeable with the equivalent items of the existing transmission system, details of which 

are obtainable from the  Employer’s representative .   

The Works shall be designed to facilitate hot line maintenance and simplicity of operation, 

inspection, cleaning and repairs, and for operation where continuity of supply is the first 

consideration.  All apparatus shall also be designed to ensure satisfactory operation under the 

atmospheric conditions prevailing at the site, and under such sudden variations of load and voltage 

as may be met with under working conditions on the system, including those due to faulty 

synchronizing and short circuit.   

The design shall incorporate every reasonable precaution and provision for the safety of all those 

concerned in the operation and maintenance of the Works and of associated works supplied under 

other contracts.   

Note: The contractor shall have all Engineering plans, designs, surveys, schemes, proposals, reports, 

studies, calculations and drawings signed off by a Professional Engineer registered in Kenya before 

submitting to KETRACO for review and approval. This is a mandatory requirement by the most 

recent Engineers Act under Kenyan law. 

 Quality of material 

All material used under this Contract shall be new and of the best quality and of the class most 

suitable for working under the conditions specified and shall withstand the variations of temperature 

and atmospheric conditions arising under working conditions without distortion or deterioration or 

the setting up of undue stresses in any part, and also without affecting the strength and suitability of 

the various parts for the work which they have to perform.  No repair of defective parts including 

welding, filling and plugging will be permitted without the sanction in writing of the  Employer’s 

representative .   

 Language, weights and measures 

The English language shall be used in all written communications between KETRACO, the 

Employer’s representative and the Contractor with respect to the services to be rendered and with 

respect to all documents and drawings procured or prepared by the Contractor pertaining to the work.   

Whenever anything is required under the terms of the Contract to be marked, printed or engraved, 

the English language shall be used except where otherwise provided in the Specification.   
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The design features of all equipment, all quantities and values which are required to be stated in the 

Technical Schedules and all dimensions on drawings whether prepared by the Contractor or not shall 

be stated in the International System of Units (SI).   

 Testing and inspection 

All materials used in the Contract Works shall be made available for inspection and test by the 

Employer’s representative during manufacture and it is the Contractor's responsibility to advise 

KETRACO when equipment and materials are available for inspection.   

The Contractor shall carry out the tests stated in the Tests section of this Technical Specification in 

accordance with the conditions thereof and the latest applicable Standards or Recommendations and 

such additional tests as in the opinion of the Employer’s representative are necessary to determine 

that the Works comply with the conditions of this Specification either under test conditions (in the 

Manufacturer's Works, on the Site, or elsewhere), or in ordinary working.  Type tests may be omitted 

at the discretion of the Employer’s representative if satisfactory evidence is given of such tests 

already made on identical equipment.   

All materials used shall also be subjected to and shall withstand satisfactorily such routine tests as 

are customary in the manufacture of the types of plant or material included in the Works.   

All tests shall be carried out to the satisfaction of the Employer’s representative and in his presence, 

at such reasonable times as he may require, unless agreed otherwise.   

Not less than 6 weeks’ notice of all tests shall be given to the Employer’s representative in order that 

he may be represented if he so desires.  As many tests as in the opinion of the Employer’s 

representative are possible shall be arranged together.   

The original and copies of test records whether or not they have been witnessed by the Employer’s 

representative shall be supplied to the  Employer’s representative .   

Measuring apparatus shall be approved by the Employer’s representative and if required shall be 

calibrated at the expense of the Contractor at an approved laboratory.   

The Contractor shall be responsible for the proper testing of work completed or plant or materials 

supplied by a sub-Contractor to the same extent as if the work, plant or materials were completed or 

supplied by the Contractor himself.   

The Contractor shall supply suitable test pieces of all materials as required by the Employer’s 

representative.  If required by the Employer’s representative test specimens shall be prepared for 

check testing and forwarded at the expense of the Contractor to an independent testing authority 

selected by the  Employer’s representative .   

No inspection or passing by the Employer/Employer’s representative of work, plant or materials 

whether carried out by the Contractor or sub-Contractor, shall relieve the Contractor from his 

liability to complete the Contract works in accordance with the Contract or exonerate him from any 

of his guarantees.   
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 Erection, supervision and checking of work on site 

The carrying out of all work on the Site included in this Contract shall be supervised throughout by 

a sufficient number of qualified representatives of the Contractor who have had thorough experience 

of the erection and commissioning of similar Works.   

The Contractor shall ascertain from time to time what portions of the work on the Site the Employer’s 

representative desires to check, but such checking shall not relieve the Contractor from the liability 

to complete the Works in accordance with the Contract or exonerate him from any of his guarantees.   

If at any time it appears to the Employer’s representative that the Contractor will be unable to 

complete any Section of the Works in the time stipulated, then the Contractor shall, if required by 

the Employer’s representative, carry on such work outside normal working hours and shall not make 

any claims for any extra expense thereby incurred unless, in the opinion of the Employer’s 

representative, the delay is due to causes for which the Contractor would be entitled to an extension 

of time under the Conditions of Contract.   

The Contractor shall satisfy himself as to the correctness of all connections made between the 

apparatus supplied under the Works and apparatus supplied under any other contract before any of 

the former is put into operation.   

If the Employer’s representative shall certify that defects have shown themselves in the Works, the 

Contractor shall, for the purpose of the maintenance after the completion of the Works provided for 

by the Conditions of Contract, keep on Site supervisory staff of such numbers and for such periods 

as the Employer’s representative may require.   

The Contractor is to keep the site, on which he erects or stores plant, reasonably clean removing all 

waste material resulting from the Works as it accumulates and as reasonably directed.  On 

completion of the Works the Site is to be left clean and tidy to the satisfaction of the  Employer’s 

representative .  Any damage done to buildings, structures and plant or property belonging to 

KETRACO is to be made good at the Contractor's expense.   

 Drawings, models and samples 

The drawings associated with the Specification are given in the Appendix 1.   

A list of the drawings that are to be submitted by the Contractor with his Bid and a list of drawings 

to be submitted after the Commencement Date are given in the Drawings, Documentation and 

Samples section of this Technical Specification.  The Contractor shall provide free of charge any 

additional drawings and/or copies of any reviewed drawings required by the  Employer’s 

representative .   

The Contractor shall submit samples of materials as required from time to time by the  Employer’s 

representative .   

The Contractor shall submit all drawings or samples of materials for review in sufficient time to 

permit modifications to be made and the drawings or samples resubmitted without delaying the 

initial deliveries or the completion of the Contract Works.   
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The number of copies of each drawing or of any subsequent revision to be submitted to the 

Employer’s representative is given in Volume 2, Section VII.  Following review, further copies of 

the reviewed drawing shall be supplied to the Employer’s representative for distribution to 

KETRACO and to Site.   

Drawings for review shall be submitted electronically in a commonly used format and as paper prints 

and shall bear the authorized Contract reference.   

All detail drawings submitted for review shall be to scale and of a size not less than 1/25 full size.  

All important dimensions shall be given and the material of which each part is to be constructed 

shall be indicated.   

Except as otherwise specifically approved, all drawings shall be of size not greater than A0 (normally 

841 mm x 1189 mm) nor smaller than A4 (normally 210 mm x 297 mm).   

All dimensions marked on the drawings shall be considered correct although measurement by scale 

may differ there from.  Detailed drawings shall be acted on where they differ from general 

arrangement drawings.   

The Employer’s representative reserves the right to request any further additional information that 

may be considered necessary in order fully to review the Contractor’s drawings.   

Any drawing modified from a previously submitted drawing shall bear a new version number.  

Revised drawings re-issued for review shall have at least one copy clearly marked indicating the 

amendments to the drawing.  Revision boxes must be provided giving the date, revision letter and 

brief description of each drawing.   

Any drawing or document submitted for information only shall be indicated as such by the 

Contractor.  Drawings submitted for information only will not be returned to the Contractor unless 

the Employer’s representative considers that such drawings do need to be reviewed, in which case 

they will be returned suitably stamped with comments.   

All drawings submitted by the Contractor shall include the following particulars in the lower right 

hand corner: Contractor’s name, date, scale, number and title of the drawing, contract number, 

overhead line title and equipment description.   

The Contractor shall when submitting drawings provide an indexing system for all the drawings 

divided for each type of equipment.   

The drawing format and the indexing system will be agreed at the first Contract meeting between 

the Contractor and the  Employer’s representative .   

All prints shall be folded to A4 size and the title, drawing number and revision suffix shall remain 

visible.   

Drawings, samples and models already submitted by the Contractor and reviewed by the Employer’s 

representative (and such drawings, samples and models as shall be thereafter submitted by the 

Contractor and reviewed by the  Employer’s representative ) shall not be departed from without the 

instruction in writing of the  Employer’s representative .   
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All drawings, samples and models shall be submitted in accordance with the provisions in the 

Schedules and shall become the property of KETRACO.  

 Responsibility of Contractor 

Until each Section of the Works has been taken over or deemed to have been taken over under the 

Conditions of Contract, the Contractor shall be entirely responsible (save as is provided in the 

Conditions of Contract) for such section of the Works, whether under construction, during tests or 

in use for KETRACO’s service.   

During the period of maintenance, the Contractor shall make such arrangements as to ensure the 

attendance on the Site, within a reasonable time of his being called upon to do so, of a competent 

representative for the purpose of carrying out any work of maintenance for which the Contractor 

shall be liable and during such part or parts of the said period as the Employer’s representative shall 

deem it necessary, the said representative shall be continuously available on the Site.   

Any work that may be necessary for the Contractor to carry out in pursuance of his obligations under 

the Conditions of Contract shall be carried out so as to interfere as little as practicable with the 

normal operation of the generating station or substations.  Work on the Site shall be carried out at 

such time and during such hours as the Employer’s representative may require.   

The Contract is to include the whole of the Works that are described in or implied in the Contract 

Document.  All matters omitted from the Specification which may be inferred to be obviously 

necessary for the efficiency, stability and completion of the Works, shall be deemed to be included 

in the Contract Price.   

Works shown upon the drawings, and not mentioned or described in the Technical Specification and 

Works described in the Technical Specification and not shown on the drawings will nevertheless be 

held to be included in the Contract and their execution is to be covered by Contract Price in the same 

manner as if they had been expressly shown upon the drawings or described in the Technical 

Specification.   

 Additional services of Contractor's staff 

If the Employer’s representative shall so require, the Contractor shall provide the services of skilled 

workmen for the repair of any defect with the Works or for any adjustments necessary which may 

occur in the period between KETRACO commencing to use any Section of the Works (whether 

taken over or not) and the expiry of the period of maintenance.   

 Contractor’s employees 

The Contractor shall fulfil all his obligations in respect of accommodation, feeding and medical 

facilities for all personnel in his employ, in accordance with the responsibilities imposed on him by 

the Specification or as necessary to ensure satisfactory execution of the Contract.  He is also to 

comply with the requirements of all local Statutory Employment Regulations.   

The Contractor shall be responsible for the behaviour on site of all personnel employed by him.   
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 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of the Country, import, sell, 

give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, 

sale, gift, barter or disposal by the Contractor’s Personnel. 

 Packing and shipment 

All materials shall be carefully packed for transport by sea, rail and road and in such a manner that 

the packing provides adequate protection against all climatic conditions experienced in transit and 

storage on site during the construction period.   

The whole of the materials shall be packed where necessary in non-returnable cases or on non-

returnable drums or otherwise prepared for overseas shipment in a manner suitable to withstand 

rough handling without sustaining damage.   

Bundles of steel angle sections shall be properly tied together by an approved method and care taken 

to ensure that they are robust and not of excessive length for handling during shipment.   

The Contractor’s attention is drawn to the provision of the Specification wherein the Contractor is 

required to suitably protect all steelwork before shipment to prevent damage to galvanized surfaces 

by white rust.   

Packing cases where used shall be strongly constructed and the contents shall be securely bolted or 

fastened in position with struts or cross battens.  Cross battens supporting weight in any direction 

are not to rely for their support on nails or screws driven lengthwise into the grain of the wood, but 

are to be supported by cleats secured from the inside.   

Bolts and nuts shall be crated for shipment.   

Crating together of components of dissimilar metals is not acceptable.   

Particular attention shall be given to strutting before packing cases are fastened down.  Cases shall 

be upended after packing to prove that there is no movement of the contents.   

Timber wedges or chocks shall be firmly fastened in place to prevent their displacement when the 

timber shrinks.   

Where bolts are used, large washers shall be fitted under the head and nut to distribute the pressure 

and the timber shall be strengthened by means of a pad.   

All stencil marks on the outside of the casings shall be either of a waterproof material or protected 

by shellac or varnish to prevent obliteration in transit.   

Wood wool shall be avoided as far as possible.   

Waterproof paper and felt linings are to overlap at seams by at least 12 mm and seams shall be 

secured together in an approved manner but the enclosure is to be provided with screened openings 

to provide ventilation. 
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Each crate or package shall contain a packing list in a waterproof envelope.  All cases, packages, etc 

should be clearly marked on the outside to indicate the total weight, show where the weight is 

bearing, the correct position of the slings and to bear an identification mark relating to the appropriate 

shipping documents.   

The Employer’s representative may be required to inspect and review the packing before items are 

despatched but the Contractor is to be entirely responsible for ensuring that the packing is suitable 

for transit and such inspection will not exonerate the Contractor from any loss or damage due to 

faulty packing.   

 Accommodation and site storage 

Living accommodation.  The Contractor shall make his own arrangements with regard to 

accommodation for his expatriate and locally recruited staff during the construction period. All 

dwellings and buildings existing or erected for the purpose by the Contractors shall comply with 

local regulations with regard to construction, water supply, sanitation and other requirements. The 

Contractor shall provide temporary construction camps complete with proper sanitation and other 

necessary facilities.  The Contractor shall be responsible for the construction and provision of all 

electrical supplies, water supplies, living accommodation, catering, services and amenities required 

by his employees for the duration of the Works.  The location of all such facilities will be subject to 

approval by the  Employer’s representative . 

All accommodation shall serve as permanent residences and form future communities, if such use 

can be foreseen or be removed by the Contractor when no longer required and before the granting 

of the final certificate.  After the removal of accommodation, the ground shall be left in a clean and 

tidy condition.   

Medical facilities. The Contractor shall be required to make his own arrangements to avail required 

Medical and First Aid services, at all accommodation and work sites for his expatriate or locally 

engaged staff.  The Contractor’s particular attention is drawn to its obligations in respect of its staff 

and employees’ health and related medical facilities under the General Conditions (GC) of Contract.  

Staff transport.  The Contractor shall provide, at his own expense all necessary transport for his 

own men and materials. 

General.  Without prejudice to the generality of the several clauses of the Contract and except for 

the facilities referred to in this Clause, particular attention is drawn to the obligation of the Contractor 

to make his own arrangements at his own expense for supply and furnishing of offices, workshops, 

stores and store compounds and the watching and guarding of such.   

Storage facilities.  The Contractor shall make his own arrangements for storage areas and campsites.  

The Contractor shall in all cases obtain the approval of the Employer’s representative for the places 

along the route of the lines where he intends to store materials.  In no case will this be outside the 

authorized area unless special arrangements are made with the owners of adjacent property, at the 

Contractor’s own expense.  All such arrangements for the use of land outside the line route and its 

RoW shall be subject to consultation with and to the approval of the Employer.  

The Contractor is to provide any necessary protection and watchmen to safeguard materials in the 

areas allocated to him.  The handling and storage of any equipment at the site is to be at the risk of 
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the Contractor and without responsibility to KETRACO.  The Contractor is to arrange for the 

protection to the satisfaction of the  Employer’s representative, of these materials against vermin 

attack, corrosion and mechanical damage during storage and erection at site.   

The site storage areas shall be prepared with adequate hard-standing for the orderly storage of 

conductor drums, tower steel, insulators and fittings so that the material will not be damaged by the 

effects of adverse weather during storage.  Items packed in flammable crates or drums shall be stored 

in such a manner as to limit the extent of any damage arising from fire.  If any package or plant is 

unsuitable for outdoor storage, the Contractor shall arrange for indoor storage elsewhere.  

Compressed air.  The Contractor is to make his own arrangements for a supply of compressed air 

if required for the execution of the contract work.   

Lifting facilities.  The Contractor is to make his own arrangements with regard to lifting facilities 

required for transport or on site.   

 Office accommodation for use of the  Employer’s representative  

The Contractor shall utilise appropriate existing buildings or provide such temporary buildings as 

may be necessary for office accommodation for Employer’s representative staff during the erection 

of the works and the cost of these shall be deemed to be included in the Contract Price. 

The Contractor shall also provide at his own cost, two furnished rooms in his site office to 

accommodate 4 representatives of the Employer’s representative and KETRACO.  The site office 

provided by the Contractor shall be fully furnished using a good standard of office furniture to be 

approved by the  Employer’s representative  and fully equipped with: 

• Four desks and chairs 

• Four filing cabinets 

• One common printer (with photocopying and scanning capabilities) for both A3 and 

A4. The minimum specifications of the printer/scanner and photocopier as approved 

by the Employer’s representative. 

• Shelving units 

• Toilet and sanitary facilities (comprising WC set, separate for gents and ladies, 

urinals, wash basin as approved by the Employer’s representative) 

• Air conditioning 

• Lighting 

• Sufficient number of fire extinguishers of suitable size and type 

• Clean and safe bottled drinking water. 

• High Speed Wi-Fi (Minimum 15mbps) for internet access. 
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• Tea/coffee/beverages and refreshments 

NB: All the above items shall remain the property of KETRACO during and upon completion of the 

project. All the software should be purchased under KETRACO’s name and upgraded during the 

duration of the contract.  

The desktop computers are to be provided with internet connection with service provided throughout 

the duration of the contract by a secure broadband internet service provider, for which the Contractor 

shall be responsible for all associated charges and costs.  A UPS system shall be provided to support 

the computer system for a minimum of 30 minutes in the event of a power failure. A backup 

generator shall be provided to power the office accommodation services. The computers and printer 

shall be networked on a LAN with facilities to access the Internet (broadband) on a continuous basis.  

The Contractor shall be responsible for all associated charges and costs.    

The Contractor shall provide safe bottled drinking water supply for the duration of the Contract.   

Adjacent to the  Employer’s representative 's offices, adequate parking space shall be provided by 

the Contractor. The office accommodation is to be provided with reliable and constant electricity 

supply and water supply.   

 Electricity Supplies 

The Contractor shall be responsible for providing, obtaining and making all arrangements for the 

use for the Works of supplies of electricity required, including the provision at his own cost of all 

apparatus necessary for such use. All precautions which are necessary to ensure the safety of every 

person on the Site shall be taken.  The Contractor’s installation shall be to the satisfaction of the 

Employer’s representative who may require the disconnection or alteration of any parts that he 

considers may be dangerous.  Such installation shall comply also with all appropriate statutory 

regulations and be in accordance with IEC 60364 and IEC/TR 61200-704.   

As soon as any parts or whole of the Contractors installation is no longer required for carrying out 

the Contract Works, the Contractor shall disconnect and remove the same to the satisfaction of the  

Employer’s representative. 

The Contractor shall be responsible for the installation and maintenance of a backup generator which 

shall provide the office accommodation with an electricity supply during power outages.  The 

generator shall have the capacity to meet all office loads including lighting and air conditioning.  

The Contractor shall provide fuel for the generator throughout the duration of the Contract.  The use 

of the generator is at the discretion of the  Employer’s representative.  The standby generator shall 

be available for immediate connection at all times. 

 

 Water Supplies   

The Contractor shall be responsible for providing, obtaining and making all arrangements for the 

use for the works of supplies of water required, including the provision at his own cost of all 

apparatus necessary for such use.   
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 Employer’s representative’s transport  

1.46.1 Transport 

The Contractor shall provide, for the use of the Employer and the employers representative, on a 24-

hour basis, the vehicles specified in the Price Schedules. The Contractor shall provide the services 

of one driver mechanic per vehicle whose remuneration shall be not less than Kshs. 35,000.00 per 

month per driver for the entire Contract duration and not less than Kshs. 3000.00 per night for travels 

outside Nairobi/permanent workstation as approved by Employer; maintain in efficient working 

condition. The Contractor shall provide the services of one driver mechanic per vehicle whose 

remuneration shall be approved by Employer 

The Contractor shall maintain each vehicle in efficient working condition, repair, replace defective 

parts and tyres and provide fuel and oil and other consumables. The Contractor shall provide all 

documentation in accordance with Kenya Law, including full comprehensive insurance cover at all 

times for all vehicles and all drivers for unlimited Third Party claims, at the rates stated in contract 

forms. A fuel card from a reputable oil company shall be provided for each vehicle loaded with a 

minimum of Kshs. 30,000.00 per month. 

The vehicles provided under the contract for use by the Employer are to be available for use by the  

Employer’s representative’s site supervisors (including reasonable personal use) within the general 

area of the entire project and be available for their use 24 hours per day, seven days per week and 

shall be provided within two months of Contract Effectiveness. Although the timely maintenance, 

condition and roadworthiness of the vehicles are the responsibility of the Contractor, the movements 

of the vehicles will be entirely under the control of the Employer site supervisors.  

The vehicles shall be new (zero mileage), purchased locally and shall be approved by the Employer 

before purchase. Each vehicle shall comply with all relevant road traffic laws and be right hand 

drive.  The Contractor will be required to make the vehicles available at all times during the Contract 

Period and until completion of the specified maintenance period and to provide replacement vehicles 

when the servicing or repair time (including accidents) exceeds a period of 24 hours.  The provision 

of such replacement vehicles will not be subject to additional payment. When a vehicle is out of 

action for any cause, the Contractor shall make a similar vehicle available for the Employer’s 

representative use at the Contractor's expense. 

The contractor shall handover the vehicles to KETRACO at the end of the specified maintenance 

period as specified in the contract. 

Table 2: Vehicle Description 

Item Description Quantity 

Type 

1 

Double Cabin pick –up, 2.7  Litre Diesel Engine with air conditioning, full 

service and maintenance 

3 
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The vehicles shall be 4 wheel drive with additional low ratio gears for cross-country work and each 

vehicle shall be fitted with the following standard equipment: alternator, ammeter, oil pressure 

gauge, water temperature gauge, speedometer (km/h) with trip, ash tray, fire extinguisher (including 

fixing bracket and screws), exterior sun visors, external wing-mirrors, windscreen wiper unit 

(passenger side), rubber pads for clutch and brake pedals, spare wheel carrier on dished deluxe 

bonnet with provision for lock, bonnet lock, lock for spare wheel on bonnet, lock for fuel filler, 

locking doors and windows, radio interference suppressors, towing pintle, steering damper, front 

axle with reinforced casing, radiator chaff guard and cross-country tyres. 

Each vehicle shall be supplied with the basic maintenance tools together with spare belts (fan, cam 

serpentine and power steering), top and bottom radiator hoses, 6 fuses, a high lift jack, felling axe, 

cutlass, trenching tool, 15 m of 0.75 tonne fibre rope, inspection lamp and 5 m of 2 core cable. 

The Contractor will ensure that one spare tyre is available for each vehicle throughout the duration 

of the contract.  All tyres will be of a roadworthy condition and comply fully with Kenyan Law.  

Each vehicle shall be fitted with driver airbags and passenger airbags. All Vehicles shall be equipped 

with a hydraulic winch. All vehicles shall be provided within two months of Contract Effectiveness. 

On completion of the Contract, the vehicles and all equipment shall remain the property of the 

Employer and the contractor shall transfer the ownership to the Employer. 

 

 Site Access and Port Of Entry 

Mombasa Port in Kenya is recognised as the principal seaport for shipment of bulk materials and 

heavy construction plant for all project sites.  

The Mombasa Port in Kenya is operated by Kenya Ports Authority and can handle any required 

loads landed by barge.  Wharf crane capacity is reported to be limited to 70 tonnes. 

The Contractor shall determine the port(s) of entry to be used and shall comply fully with all 

associated import, export and port entry procedures and regulations of Kenya, in respect of all Plant 

and materials. 

From Mombasa, goods may be transported by rail for heavy materials such as steel structures and 

conductors; or by truck using the existing paved highway network. Rail freight is understood to be 

less costly to road/truck transport; however, road freight is more reliable and easier to monitor.  

 Facilities Program 

The Contractor shall provide an overall Program of Performance (Work Program) in line with 

Contract’s General Conditions. This program shall be a management style, time-scaled and activity 

linked Gantt chart for the Facilities. Software such as the latest Microsoft Project would meet this 

criterion. It should present all activities/tasks to complete the specified Facilities and Plant in full. 

The program shall reflect all work items/phases and details related to all Facilities, Plant and 

manufacture, delivery and erection and all Contractor’s Plant to be used in respect of completion of 

the Facilities, within the Time for Completion. Such a program may require concurrent programming 

of tasks across the specified transmission line works and commensurate resources.  
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The transmission line engineering, design and site surveys shall be substantially completed within 

45(Forty-five) days from the Effective Date, or such other time that shall be agreed at contract 

negotiations, at which time the Contractor shall review and revise (if necessary) its Program of 

Performance accordingly in consultation with and with the approval of the Employer or Project 

Manager. The Contractor shall similarly ensure substantial completion of all engineering within 

75(Seventy-five) days of the Effective Date  at which time any needed review or revision of this 

Program of Performance by the Contractor shall be carried out in consultation with and with the 

approval of the Employer or Project Manager.  

The Program of Performance shall be in the format indicated above and as a minimum provide for 

principal milestones as follows: 

 Essential information to be delivered by Employer including Site access; 

 Documentation for approval from Contractor to Employer including time allowance for such 

documentation approval; 

 Release of factory and related quality assurance documentation; 

 Factory Tests; 

 Shipments; 

 Site ready for erection; 

 Start erection; 

 Ready for pre-commissioning; 

 Completion; 

 Operational Acceptance; 

 Submittal of Final Records and Documents. 

The Employer or Project Manager’s approved Program of Performance shall be used to monitor and 

determine progress and the Contractor shall include in each of his monthly progress reports the 

Facilities program annotated to indicate actual progress for each task at the end of the reporting 

month. 

 Facilities Design and Principles 

The Facilities shall be designed for reliable, long and continuous service and safe operation under 

all conditions, with high economy and low maintenance cost. Facilities shall be available to simplify 

inspection, testing, maintenance and repair of the Plant. The design shall also include all necessary 

provisions ensuring the safety of the operating and maintenance personnel. 

All materials and plant used under this Contract shall be new and of the best quality; workmanship 

shall be of the highest class throughout the Facilities. All outdoor Plant including insulators/bushing, 
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conductor, hardware and fittings shall be designed so that water cannot collect at any point. Welding, 

filling, plugging or any repairs to defective items of Plant or parts thereof shall not be permitted 

without the approval in writing of the Project Manager. 

 Insulation Levels and Clearances 

The clearances shall be as follows. 

Table 3: Clearances 

Situation Minimum 

clearance 

(metres) 

132 kV 

Normal ground 6.10 

*Roads – road level 8.60 

Power transmission & Telecommunications lines: 

- Lowest line conductor of upper line to highest conductor or  

  earth wire of lower line 

- Lowest line conductor of upper line to support of the lower line 

  on which  a person may stand 

  

2.0 

  

4.60 

Railway crossing 

-    Rail level 

-    Electrified Railway crossings, building, gantries, or other structures 

on which a man can stay 

  

7.50 

5.40 

Ground level at roads or yards where road mobile cranes are 

likely to be employed 

8.60 

Any wall, building or other structure on which a man may stand, or on which 

a ladder may be placed 

3.80 

Street lighting 3.80 

Creepage distance 31mm/kv 

Minimum clearance between live metal and tower steelwork  

a. with suspension insulator set swing, at 65º 

 

500 

b. with suspension insulator set swing, 0 - 10º 

 

1550 

c. with suspension insulator set swing 10 - 35º 1300 
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The insulation levels shall be as follows 

 

Table 4: Insulation Levels 

Insulation level Voltage at attitude less than 1000 m above 

sea level 

Power frequency voltage, kV rms 275 

Lightning impulse voltage withstand, kV 

Peak 

650 

 

 Cleaning up by contractor 

Throughout the conduct of all work at Site, the Contractor shall maintain the Facilities, Plant, its 

Contractor’s Plant and all related Installation Services at all locations in a clean and tidy condition. 

All Contractor’s Plant and/or Plant and its component materials not in use and/or no longer required 

for the Facilities completion and related Installation Services, all condemned materials and all 

rubbish shall be removed from the Site at the least once per week. Combustible rubbish shall be 

removed daily and may be burned in an area designated by the Project Manager. 

Upon completion of the Facilities, the Contractor shall deliver any surplus Plant to the Employer in 

a manner agreed with the Project Manager.  

The Contractor shall also remove all its Contractor’s Plant together with all manner of items or 

material associated to its Installation Services, whether specified or not, and any remaining rubbish 

which may have accumulated in the execution of the Contract and shall leave the whole of the Site 

in a clean and tidy condition. 

If the Contractor fails to comply with any of the above requirements within 24 hours of notice in 

writing by the Project Manager, the work may be carried out by the Project Manager and the total 

cost to the Employer of the work will be charged to the Contractor. 

 Making good 

The Contractor shall take every reasonable care in the execution of the Facilities to avoid loss of or 

damage to any property of the Employer or of others, including landholders. 

Where, in the performance of its obligations under the Contract, the Contractor causes loss of or 

damage to any property of the Employer or others, he shall make good such loss or damage to the 

reasonable satisfaction of the Project Manager. 
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 Fire protection and fire fighting 

The Contractor shall be responsible for the fire protection of its Site facilities at all locations, whether 

living or office accommodation, storage facilities, Facilities, shops or other work areas, all Plant and 

Contractor’s Plant at any of these locations and any place at which it has Facilities. 

Portable firefighting plant shall be available at work sites at all times, when the Contractor’s 

employees are present and shall be kept available at other times as directed by the Project Manager. 

The Contractor shall maintain the firefighting plant in a condition satisfactory to the Project Manager 

and shall re-charge extinguishers after use, regardless of by whom they were discharged. Adequate 

stocks of fresh extinguisher charges including chemical charges shall be kept in readiness by the 

Contractor. 

All firefighting plant provided under this Clause shall be the property of the Contractor and shall be 

removed by the Contractor when requested by the Project Manager. 

 Health services, first aid and safety 

The Contractor shall comply with all the relevant statutory regulations of Kenya with respect to 

safety and occupational health. Particular attention is drawn to the Contractor’s obligation under the 

General Conditions in respect of health and safety. 

All working areas shall be deemed safety helmet and safety boots areas and the Contractor shall 

provide all his employees with safety helmets, safety boots, and subject to task, safety gloves, 

disposable air/fume filtering facial masks and safety glasses or goggles.  

Contractor’s personnel working at heights and aerial work of any kind must be equipped with safety 

belts/harness and their associated straps and safety rope lines and shall make available such plant to 

the Project Manager for associated inspections. 

In the performance of the Facilities, the Contractor shall exercise every reasonable precaution to 

protect persons or property from injury. 

The Contractor shall co-operate fully with the Project Manager’s supervising staff on all matters 

affecting safety. 

The Project Manager may require the immediate removal from the Facilities of any person who in 

the opinion of the Project Manager fails properly to observe these provisions and such person shall 

not be employed upon the Facilities without the permission of the Project Manager. 

 

 Training 

 Site training 

Transmission line training at Site shall consist of formal lectures and practical on-the-job training of 

the Employer’s staff during erection, testing and commissioning.  
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The Employer may nominate staff to be seconded to the Contractor to participate in the site training. 

The Contractor shall train such staff during erection activities and ensure that erection Facilities of 

important plant components involve the Employer’s nominated staff.   

The site training shall be provided for up to 20 (twenty) staff and shall include detailed explanations 

based on the installation, operation and Maintenance instruction manuals issued by the Contractor 

related to dismantling, assembly of equipment and troubleshooting shall be provided. Instructions 

on maintenance intervals, minimum spare and wear and tear parts shall be provided. 

The Contractor shall satisfy himself and the Project Manager that the Employer’s staff is fully 

capable of operating and maintaining the Plant. During the final inspection, the Contractor and 

Project Manager will make a joint assessment of the effectiveness of training and shall develop 

recommendations for further training, if this be appropriate. 

 

 Student Internship  

The Contractor shall accommodate at least Six (6) students on internship/apprenticeship at all times 

for the entire duration of the Contract. The internship shall be for diploma and degree level of 

education and shall cover students in the following disciplines. 

 Electrical engineering 

 Civil and Structural engineering  

 Telecommunication engineering 

 Any other relevant course 

A monthly stipend allowance of Kshs 10,000 shall be provided to each intern. While undergoing 

internship, the contractor should ensure the interns obtain maximum practical training on the various 

fields within the scope of works. The contractor should provide a training plan for approval. 

KETRACO shall provide details of the interns in the course of the project. 

 

 Quality assurance 

The Contractor shall have a documented quality assurance program which is accredited as 

complying with ISO9001 and which is capable of providing assurance that all plant, materials and 

services meet the specified requirements. 

The Contractor shall have a quality assurance section responsible for establishing and conducting 

the quality assurance program. The program shall describe the quality assurance management, their 

responsibility and authority. Quality assurance personnel shall be independent from those personnel 

performing assigned activities and shall have the organisational freedom required to resolve quality 

assurance problems. 
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The program shall cover, as a minimum, the following areas: 

 Design control 

 Procurement control 

 Document control 

 Control of inventory, including component identification 

 Control of special processes; e.g. conductor, OPGW, Insulator storage and handling, 

stringing, jointing , etc. 

The Contractor’s quality assurance system shall apply to all work undertaken by subcontractors. The 

Contractor shall perform periodic documented reviews of his Facilities and quality controls to assure 

conformance to the program and contract requirements. The Contractor shall provide the Project 

Manager with access to its records so that the Project Manager may undertake quality audits and 

inspections. 

 Environmental protection 

The Contractor shall comply with all local and international laws and regulations applicable to the 

project area with respect to environmental matters. 

The Contractor shall prepare and implement an environmental management plan which includes, 

but is not limited to, the following: 

 The operation of the Contractor’s accommodation facilities 

 The operation of any manufacturing facilities at site 

 Operation of the site erection Facilities 

 Waste management 

 Storage of fuel, oil and other hazardous substances 

 Internal environmental audit plan 

 Emergency response plan. 

The Contractor shall obtain all approvals required from Government authorities and agencies for his 

operations and activities. 

The Contractor’s environmental management plan and associated records may be audited by the 

Project Manager or by a third party agency appointed by the Employer. 
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  Inspection and Testing 

 Inspection and tests at supplier’s Premises 

All materials and plant used in the Facilities may be inspected by the Employer or Project Manager 

at any time.  

All plant shall be subjected to all routine tests set out in relevant IEC standards, including any 

optional tests which the Project Manager deems to be applicable. 

One item of each type of plant shall be subjected to all type tests set out in relevant IEC standards.  

Such tests may be waived in cases where the Contractor submits reports of type tests conducted by 

third-party independent international testing agencies and which are accepted by the Project 

Manager as adequately demonstrating that the plant complies with the relevant IEC requirements. 

Factory acceptance tests (FAT) shall be performed for all major electrical plant such as tower, 

conductor, insulators, accessories, OPGW , ADSS cable and any other such equipment that the 

Employer deems to require FAT. The specifications of individual equipment that form part of these 

contract documents provide all equipment requiring FAT. From these specifications, the Contractor 

shall prepare a comprehensive list of equipment that shall be subject to FAT and shall submit for 

approval an inspection and test plan, and associated procedures and record sheets, at least one month 

before the date of any planned factory tests. 

The Contractor shall submit for approval an inspection and test plan, with associated procedures and 

record sheets, at least one month before the date of any planned factory tests. 

Factory test reports shall include current calibration records of all measuring apparatus used in the 

tests. 

No plant shall be despatched from the factory to site prior to receiving the Project Manager’s 

notification that the factory tests were satisfactory. The Project Manager may request that additional 

tests be conducted if he is not satisfied that the factory tests have demonstrated that the plant is 

acceptable. 

The Contactor shall provide for (3) three representatives of the Employer two (2) and the Project 

Manager one (1), to attend each factory test per lot.  The Contractor shall meet all associated travel, 

accommodation and living costs, which shall be deemed to be included in the Contract Price. 

For each inspection, the following are to be provided for each representative: 

 Economy class returns air ticket (from Nairobi or the Engineer’s home office to Places of 

Test and/or Inspection). 

 Visa expenses, airport taxes and other incidental travel expenses as required. 

 Hotel accommodation, including full board plus daily allowances of US$ 100/day for 

incidental expenses for a minimum of 5 days for each trip. (US$100/day for KETRACO staff 

only) 
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At least 45 days’ notice of the date, time and place of all tests shall be given to the Employers so 

that arrangements can be made to have the test witnessed.  

Three (3) weeks prior to the tests, the Contractor shall submit an outline of the procedures and tests 

in its plans to demonstrate fulfilment of the requirements specified in the subsequent sections of the 

detailed technical specifications. 

Any costs incurred by KETRACO and/or Engineer in attending a repeat type test brought about as 

a result of a failure of the subject under test and postponement of the test programme shall be to the 

account of the Contractor.   

 Tests at site and commissioning 

The Contractor shall perform site tests to demonstrate that plant and systems comply with the 

specified requirements.  They shall include all site tests included in relevant IEC standards.  They 

shall include functional tests of all plant and systems. 

The Contractor shall submit for approval an inspection and test plan and associated procedures and 

record sheets at least one month before the date of any planned site tests.  Site test reports shall 

identify all measuring apparatus used in the tests. Current calibration records of all measuring 

apparatus used on site shall be included in a separate report. 

The Contractor shall provide all plant, materials and facilities needed for the site tests. 

Testing at site shall be carried out by experienced test personnel and shall be witnessed by the Project 

Manager and/or Employer. 

All site tests shall have been completed to the satisfaction of the Project Manager prior to 

commissioning. 

The Contractor shall submit for approval a commissioning plan, and associated procedures and 

record sheets, at least one month before the date of any planned commissioning. The Contractor 

shall coordinate with the Employer and the Project Manager to identify all third party involvement 

in commissioning and to develop any necessary switching sequences.  The first stage of any 

commissioning shall be functional tests to confirm that plant operates correctly prior to energising 

 

 Particulars of Environment 

The Plant shall be capable of operation under the atmospheric conditions as specified in below 

Description Design Value 

Ambient Air Temperature, Outdoor  

Maximum +36°C 

24 Hour Average Maximum +31.5°C 

Minimum +1°C 

Ambient Air Temperature, Indoor  
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Maximum +40°C 

24 Hour Average Maximum +30°C 

Minimum +10°C 

Rainfall  

Average Annual 750 mm 

Maximum Monthly  120 mm 

Thunderstorm days per year (isokeraunic 

level) 

280 

Wind   

Maximum wind velocity 36m/s 

Maximum wind pressure on cylindrical 

objects 

834N/m2 

Maximum wind pressure on conductors 

and earth wire/optical ground wire 

(OPGW) 

667N/m2 

Maximum wind pressure on steel 

members on 1.5 times projected area 

1898N/m2 

Relative Humidity  

Outdoor 60-95% 

Indoor 90% 

Humidity 13 mg/m3 absolute and 90% relative before storms with 

vapour pressure of 17 mmHg 

Altitude above Mean Sea Level 2000 m 

Typical Air Pressure 860 mbar 

Seismicity  

Peak Ground Acceleration 0.15g 

Environment EMC Class (IEC 61000) Industrial 

Maximum Temperature Rise of Conductors 

Above Ambient (40°C) 

+40°C 

 

The de-rating factor as per IEC 60071 shall be applied to ensure that supplied plant and 

equipment operates correctly at this altitude. 

It is jointly the Contractors and manufacturer’s responsibility to be familiar with any other 

climatic and physical conditions pertaining to the specific sites as defined and to allow for all 

conditions in designs. 

Particular attention should be paid in the design of all equipment to ensure that there is no 

damage to working parts or insulation through the ingress of dust, insects, vermin which are 

prevalent for long periods in the year. All orifices and air vents should be covered by easily 

replaceable weather resisting, fine mesh wire where practicable. 
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 Standards, Units and Language 

All equipment shall be designed, constructed and tested in accordance with requirements of the 

latest version of the standards specified herein except to the extent explicitly modified in this 

specification: 

SI Units of measurements and the English language shall be used throughout.  

 

IEC 60228: Conductors of insulated cables. 

IEC 60287:  Calculation of the continuous current rating of cables 

1.59.1 Short Circuit Rating  

Short circuit ratings must be calculated using the adiabatic methods described in IEC 60949. 

Short-circuit levels for the different system voltages are as follows; 

 

System Voltage Short Circuit level 

132Kv 31.5 kA for 1 second 

 

 Cyclic Ratings 

Cyclic ratings should be calculated in accordance to IEC 60840 

 Emergency Rating 

Emergency or overload rating should be calculated in accordance with IEC 60840 

 Calculation of Induced Voltages 

 Effects on auxiliary cables 

Contractors are required as part of site survey works identify any existing conductor auxiliary 

cables e.g. pilot & telephone cables that run in close proximity to the new overhead circuits 

and calculate the induced voltages that could be imposed on the insulated cores of the auxiliary 

cable. 

 Effects on Pipelines  

Contractor are required as part of their site survey works to identify any metallic pipelines 

running in close parallel proximity to the new cable circuits and to : 
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i. Calculate any induced voltages that could be imposed on the pipeline, both under steady 

state and fault conditions. 

ii. Determine the influence of any such induced voltages on the cathodic protection system 

used on the pipeline 

 Site Survey 

The Contractor shall carry out, at his own expense, moisture content, water table level, and soil 

thermal resistivity tests along the 132kV overhead transmission route and such other tests as 

he may consider necessary, sufficiently in advance of the manufacture of any cable, to satisfy 

him/herself that the conditions on site and his proposed arrangement of cables and method of 

installation are such that the maximum current carrying capacity can be maintained. If the 

Contractor considers that the conditions and the proximity to other power cables, spacing and 

method of installation are likely to reduce the maximum current carrying capacity below the 

declared value he shall immediately notify KETRACO as to what the maximum current 

carrying capacity would be under these conditions and shall not proceed with the work on that 

portion of the route affected until KETRACO has given its permission. 

Within a reasonable time after the Contract has come into force, the Contractor shall agree a 

final route with KETRACO and confirm the arrangements. 

The Contractor shall open trial pits at approved positions, to determine the most suitable 

detailed route. 

All routes shall be defined precisely, and shown in drawings at a scale of 1:500. The stable 

structures shall be indicated clearly as well as distances. The crossings with roads and 

underground installation shall be shown. Joint locations shall be identified clearly and 

sufficient section views shall be provided where necessary. The dates of installation of cable 

joints, cable drum serial numbers, name of jointers, shall be included in the “AS-BUILT” 

drawings. Cable section lengths shall also be given. 

All drawings shall be subject to KETRACO’s approval. 

The quantity of cables, accessories etc. to be supplied shall be based upon this survey. The 

programme for route survey works shall be agreed upon with KETRACO prior to 

commencement of works. 

 

 Crossing with Other Utilities and Interference with Pipelines 

In case of crossings with the other installation the following shall be observed: 

 The service authorities may imply additional requirements (mechanical protection, etc.) 

through a work permit procedure. The Contractor shall comply with this requirement, 

and it is considered included in the Contract Price. 

 In cases where other heat sources are to be crossed special attention shall be paid to 

cable current rating calculations, and additional measures shall be applied 
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 Testing and Commissioning 

Tests shall be in accordance with applicable international standards and related provisions. 

 Compliance with Specification 

If the technical requirements are not met or the performance of the equipment during test do 

not meet the guarantees stated in the technical particulars subject to tolerances specified in 

relevant IEC Standards, the Employer shall have the right to reject the faulty component or the 

entire item. The Contractor shall replace the same in full compliance with the specification at 

no extra cost to the Employer.
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 Documentation 

The Contractor shall provide all necessary drawings, design specifications, design details, 

operation and maintenance manuals.   

1.67.1  Documentation with Bid 

The Bid shall contain at least the following information and documents: 

 

a. Programme of anticipated works, to conform to completion times required in the Special 

Conditions of Contract.   

b. Details of the method of working to demonstrate that the specified Quality Assurance 

requirements will be complied with.   

c. Record of previous service experience of the fibre-optic earth wire offered.   

d. Documentary evidence of the successful service history of the proposed damping system 

for line and earth conductors in environments at least as hostile as that for the present 

project.   

e. Documentary evidence of satisfactory service history of the polymeric insulators. 

f. Other supporting documentation considered appropriate by the Bidder.   

g. Catalogues, literature and reference lists of proposed equipment; 

h. Type test certificates from an independent testing authority or independently witnessed; 

i. Quality Management System Manual and ISO Certificate of the equipment manufacturer. 

1.67.2 Documentation after Award of Contract 

All documents required for KETRACO’s approval shall be submitted by the Contractor. 
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1.67.3 Installation   

The contractor shall submit his proposals for installation and test regimes to the Engineer for 

approval prior to fieldwork commencing. 

 

1.67.4 As Built Drawings 

During the progress of the Work, the Contractor shall record, in approved schedule form and 

on a set of site plans at a sufficiently large scale (1:500) such particulars, which will allow an 

accurate reference to be made in case of any fault, or subsequent modification to the cable 

system. Cross sections are required whenever elevation changes. The schedule and the plans 

shall be prepared during the course of installation and shall be available for the Company’s 

inspection. On completion of the job, the schedule and plans shall be issued as “as-built” 

drawings.  

It shall be noted that details regarding submission of Operation & Maintenance Manuals are 

covered in General Technical Requirements. Though the above document submissions for HV 

Cables and accessories will be in accordance with the General Technical Requirements, these 

will be subject to review and approval by KETRACO. 

1.67.5 Method Statement 

Before commencement of any site works the Contractor shall develop and submit for approval 

the Method Statement document comprising at least the following procedures and documents: 

a. Project and Site Organisation 

b. Programme of Works 

c. HSE Policy Document 

d. Local Transportation 

e. Installation Procedures for Each Piece of the Equipment 

f. Site Quality Plan, which, in brief, shall cover the following aspects: 

 All phases of the site works shall be clearly distinguished in their 

sequential order (e.g. route approval and detailed survey, soil 

investigation and excavation of the trial pits, trench excavation, 

cable pulling, jointing, sealing end erection, back-filling and 

compaction, test on completion, etc.) 

 Quality requirement and responsibilities for each phase shall be 

described in detail. 

 Conditions to commence the works on each phase shall be set out 

in the Commencement of Work Form (COW). Each COW Form 

shall be accompanied by the Applicable Document List (ADL) to 

confirm that all necessary documents are in order. COW shall be 
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submitted for approval and works should not start before COW is 

signed by supervising body. 

 The Hold Points (HP) shall be identified, and the Contractor shall 

invite for inspection for each HP by Control Notification Form 

(CNF). CNF shall indicate date and time, location and item to be 

inspected and shall be send by fax at least 24 hours in advance. The 

respective inspection form signed by the Contractor and 

supervising body shall document each HP inspection. 

g. Final inspection of each phase shall be recorded in the separate form, 

which shall be then included in the Monthly Work Progress Statement as 

supporting document for the progress reported. 

h. List of proposed subcontractors for approval. 

i. List of the proposed materials for approval (e.g. concrete mixture, PVC 

ducts, and other small materials not defined in the tendering stage) 

At every step during the progress of site works necessary approvals shall be obtained from 

KETRACO. 

 

2 Line Conductor 

 General 

The line conductor shall consist of Aluminium Conductor Steel Reinforced (ACSR) having the 

characteristics stated in the Technical Schedules.   

Aluminium and galvanized steel material and coatings shall be formulated to resist corrosion 

(including general pitting and inter-granular, galvanic, crevice and stress corrosion) when 

exposed to the severe environment of the transmission line detailed in Section 1 of this 

specification and as generally described by pollution level IV of IEC 60815 and by pollution 

Class 4 to 5 of IS0 9223 (SO2 Pollution Class P2 and Chloride Pollution Class S1).  All 

overhead conductors shall have a design service life of minimum 30 years. The conductor 

material and the grease are to be suitable for continuous operation at 90°C without 

deterioration.  

The conductor shall comply in all respects with the requirements of IEC 61089 and ASTM 

B232 or other approved standard.  The outer layer wires shall be pre-formed so that they remain 

inert when the conductor is cut. The stranding of each layer of the conductor shall be as close 

and even as possible.  The lay of the outermost layer shall be right-hand.   

Each layer of conductor except the outer layer shall be covered with an approved grease of 

applied mass per unit length determined in accordance with IEC 61089 and as stated in the 

Technical Schedules.  The extent of grease to be applied shall be Case 2 as described in 

IEC 61089.  After application of grease and before the outer layer of wires is stranded the 

penultimate layer of wires shall be thoroughly wiped so that all remaining visible grease on the 

conductor is between the wires of the penultimate layer. The grease shall conform to the 

requirements of BS EN 50326 and shall not corrode the wires.  It shall be compatible with any 

wire drawing lubricant present on the conductor wires and shall not flow within, nor exude 

from, the conductor below the drop point stated in the Technical Schedules.  It shall exhibit 
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adequate resistance to oxidation and shall conform to the test requirements stated in BS EN 

50326 and as given in the Technical Schedules. The grease drop point shall not be less than 

120°C. Unless the Contractor can produce evidence in the form of service records, test 

certificates, etc. which demonstrate to the satisfaction of the Engineer that this requirement is 

met, the Contractor shall carry out such tests as the Engineer may require, at no additional cost 

to the Employer. 

The aluminium shall be of the highest conductivity commercially obtainable.  The Contractor 

shall submit certificates of analysis giving the exact conductivity value per m*sqmm .   

Precautions shall be taken during manufacture, storage and erection of conductors to prevent 

the possibility of contamination by copper or other materials that may adversely affect the 

aluminium.   

The line conductor shall be supplied on drums which are constructed in accordance with an 

approved national standard so as to enable the conductor to be run out smoothly and in lengths 

as long as can be conveniently handled and erected.  Drums shall be marked with type, size 

and length of conductor and also with an arrow to show the correct direction of rotation for 

rolling.  The inner end of the length of conductor must be passed through the flange and be 

secured external to the barrel.  Wooden drums and battens shall be constructed from seasoned 

softwoods and be impregnated with a preservative against fungal and termite attack.  The 

preservative shall not react with aluminium and the barrel and sides of drums shall be covered 

with a waterproof paper or equivalent so as to ensure no damage to the conductors.  All nails 

to be countersunk and the drum construction must be proved adequate to transport the 

conductor weight.   

The type, size and number of conductors to be installed for each phase of the transmission line 

shall be as stated in the Technical Schedules.  Where the phase is to consist of a bundle of 

subconductors the shape of the bundle and the spacing between the subconductors shall also 

be as specified.   

 Joints 

Joints for connecting line conductor shall be of approved types.  Tension joints for ACSR shall 

be of the compression type.  The design of the joint for ACSR conductors shall be such as to 

make it impossible to position the steel sleeve incorrectly.  The electrical resistance of each 

joint shall not exceed 75 per cent of the measured resistance of the equivalent length of 

reference conductor.  Tension joints shall not permit slipping of or cause damage to or failure 

of the complete line conductor or any part thereof at a load less than 95 per cent of the ultimate 

strength of the line conductor stated in the Technical Schedules.   

All joints shall consist of as few parts as possible and there shall be no danger of relative 

movement between individual layers of the conductor during assembly.  Non-tension joints 

shall not permit any slip or damage of the jumper connection at a load of less than 25 per cent 

of the ultimate strength of the conductor, and shall be designed so that no loosening of the 

jumper connections can occur in service.  The design of the joints and any special tools to be 

used in their assembly shall be such as to reduce to a minimum the possibility of faulty 

assembly and erection.  Erection tools and methods shall be to approval, and no alteration in 

methods of erection or tools shall be made, after approval, without the written sanction of the 

Engineer.   

Where mating surfaces and jumper terminals are to be bolted together they are to be protected 

at the Manufacturer's Works by a strippable plastic coating or other approved means.   

Where downdropper connections to substation equipment require aluminium-to-copper 

connectors, the aluminium fittings shall be of the compression type and watertight insulating 

washers shall prevent exposed contact between copper and aluminium.   
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Where downdropper connections to substation equipment require conductors of different 

configuration to that for downleads, a suitable connector shall be provided.  The connector 

shall incorporate aluminium bridging pieces between the conductor compressed dead-end 

fittings and shall have a current carrying capacity not less than that of the complete phase 

conductors.   

 Vibration dampers, spacers and spacer-dampers 

Where the phase consists of a single conductor, only Stockbridge type vibration dampers shall 

be supplied.  Where the phase consists of a bundle of two or more subconductors, control of 

vibration and spacing within the phase conductor bundle shall be by means of a combination 

of vibration dampers and flexible spacers or spacer dampers.   

The Stockbridge type vibration dampers shall be designed to: 

 introduce an additional damping effect to that of the conductor and to 

control aeolian vibration to ensure that the strain level in the conductors at 

the clamps, both suspension and tension is below the fatigue limit of the 

conductor strands, 

 guarantee that conductor bending strain at suspension and tension clamps 

shall not exceed the limit of 150 microstrains.   

In order to evaluate the efficiency of the damping system the supplier must have developed 

suitable computer programmes that have been verified against experimental investigations and 

behaviour of actual transmission lines, so that he is able to simulate the behaviour of the phase 

conductor when subjected to wind-excited aeolian vibration.  Based on the type of conductor 

and its tensile load the supplier shall submit a damping study, with calculations of vibration 

amplitude and strain on phase conductors with and without vibration dampers. 

Spacers shall be provided in each span and installed in accordance with the manufacturer’s 

recommendation.  Notwithstanding these recommendations the distance between spacers shall 

not exceed 60 m and the spacers shall not normally be uniformly distributed within a span.  

Spacers in the span shall maintain the spacing of the subconductors in the bundle as specified 

in the Technical Schedules.   

Alternative combinations of spacer dampers, with or without end-span Stockbridge dampers, 

may be adopted providing satisfactory performance data has been offered for the proposed 

system.   

All spacers (and spacer dampers) shall be designed to maintain or restore the specified 

geometric configuration of the conductor bundle, even when the latter is subjected to different 

actions (eg wind, short-circuit, etc).  They shall also be designed to prevent any damage to 

conductor arising from clamp slip occurring after conductor creep or long-term vibration.   

Spacer dampers shall be designed, in addition to maintaining the correct spacings of 

subconductors in the bundle and to restoring their torsional stability after unfavourable 

conditions, to: 

 introduce an additional damping effect to that of the conductor and to 

control aeolian vibration and subspan oscillation to ensure that the strain 

level in the conductor at the suspension clamp and at the clamp of the spacer 

dampers is below the fatigue limit of the conductor strands, 

 prevent damage to each subconductor from vertical and horizontal vibration 

and oscillation, 
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 prevent physical contact between subconductors arising from wind and 

electro-magnetic forces (except short-circuit current), 

 guarantee that conductor bending strain at suspension and tension clamps 

shall not exceed the limit of 150 microstrain, 

 guarantee that conductor bending strain at spacer damper clamps shall not 

exceed the limit of 100 microstrain.   

The approval of dampers, spacers and spacer dampers shall be conditional on the provision of 

evidence of satisfactory service life and performance.  Evidence must be provided in respect 

of fatigue resistance, clamp to conductor grip, damping of aeolian vibration and control of 

subspan oscillation with disposition along the span as recommended by the manufacturers.  

Evidence shall be provided of resistance to ozone and ultraviolet light as well as to aging in the 

case of hardware employing elastomers.   

In order to evaluate the efficiency of the damping system the supplier must have developed 

suitable computer programmes which have been verified against experimental investigations 

and behaviour of actual transmission lines, so that he is able to simulate the behaviour of the 

bundle when subjected to wind-excited vibrations, either at low frequency (subspan 

oscillations) or at higher frequency aeolian vibration.  Based on the type of conductor and its 

tensile load the supplier shall submit a damping study, with calculations of vibration amplitude 

and strain on conductors with and without spacer dampers.   

The metallic material of spacer and spacer dampers shall be aluminium alloy.  The clamps shall 

not be less than 120 mm long and shall be provided with an adequate clamping surface secured 

by not less than two bolts and with a radius at the clamp mouth to prevent damage to the 

conductor.  Alternative designs of clamping can be considered on evidence of satisfactory 

service experience.  All screws and nuts on spacers and spacer dampers shall be locked in an 

approved manner.   

Elastomers or other non-metallic materials if used shall have good resistance to ageing and be 

capable of withstanding temperatures between +0°C and +110°C without change of essential 

properties.  The materials shall have adequate resistance to the effects of ozone, ultraviolet 

radiation and air pollution over the entire temperature range and shall have a semi-conductive 

property. 

Each jumper connection shall be provided with at least two spacers, fitted symmetrically, which 

may be of rigid design and which may incorporate jumper weights if the latter are necessary to 

limit jumper swing.  Additional spacers shall be provided where necessary to ensure that the 

maximum distance between spacers is 5 m.   

Downleads shall be fitted with spacers at a maximum distance apart of 30 m.  The spacers shall 

provide the spacing of the subconductors in the bundle as specified in the Technical Schedules.   

Spacers, spacer-dampers and vibration dampers shall satisfy the requirements specified in 

IEC 61284, 61854 and 61897 as relevant.   

 Armour rods 

Approved pre-formed helical armour rods shall be fitted to the line conductor, or each 

subconductor, at all suspension towers.   

The armour rods shall be of a material that is compatible with the material of the line conductor 

or subconductor to which it is attached such as to eliminate any effects arising from dissimilar 

metals corrosion.   

Armour rods shall have an end form appropriate to the application and operating voltage.  The 

lay of the armour rods shall be right handed. 
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Identification marking shall be provided on a durable label attached to each set of armour rods.  

This label shall include details of the conductor material and diameter range.  In addition each 

armour rod shall be provided with a discrete painted colour coding and a marking indicating 

the conductor size and starting point for application respectively. 

Pre-formed helical armour rods may only be removed and reapplied after the original 

application for the purpose of adjustment during line construction procedures, in strict 

accordance with the manufacturer’s recommendations.   
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3 Earth Conductors 

 General 

On double circuit lines there shall be one OPGW and one aluminium clad steel earth conductors 

as specified in the Technical Schedules.   

Where a single earth conductor is used this shall be optical fibre (OPGW) conductor as 

specified in the Technical Schedules.   

All aluminium and aluminium alloy material and coatings shall be formulated to resist 

corrosion (including general pitting and inter-granular, galvanic, crevice and stress corrosion) 

when exposed to the severe environment of the transmission line detailed in the Technical 

Schedules and as generally described by pollution level IV of IEC 60815 and by pollution Class 

4 to 5 of IS0 9223 (SO2 Pollution Class P2 and Chloride Pollution Class S1).  All overhead 

conductors shall have a design service life of minimum 30 years and for OPGW a warranty of 

at least 5 years is also required.   

OPGW.  OPGW earth conductor shall consist of at least two layers of aluminium alloy wires 

with an optical fibre communication cable enclosed in one or more aluminium alloy or stainless 

steel tube.  Aluminium-clad steel wires may be incorporated to provide the necessary 

mechanical strength characteristics but shall not be used in the outer layer of the OPGW.  Only 

aluminium alloy wires are permitted in the outer layer of OPGW. 

The OPGW earth conductor shall have the characteristics stated in the Technical Schedules 

and shall comply as far as possible with the requirements of IEC 61089 or other equivalent 

national standard, including where approved the requirements of BS EN 187200.   

Aluminium alloy wires shall be aluminium-magnesium-silicon grade in accordance with BS 

EN 50183.  Close control of the ratio of Mg/Si alloying elements and the proportion of 

impurities shall be exercised in order to minimize the risk of corrosion degradation during the 

service life of the OPGW.  The Contractor shall submit certificates of analysis giving the 

composition of the alloy and the percentage and nature of any impurities in the metal of which 

the wires are made.  The type of alloy shall be proposed by the conductor manufacturer and is 

subject to the approval of the Engineer.   

Precautions shall be taken during manufacture, storage and erection of conductors to prevent 

the possibility of contamination by copper and iron or other materials that may adversely affect 

the aluminium.   

Where aluminium-clad steel wires are used they shall be to IEC 61232 or ASTM B415 class 

20SA and their use is restricted to the inner layer.  Aluminium-clad steel wires are not permitted 

in the outer layer of the OPGW.   

All wires, aluminium alloy and aluminium-clad, shall be of uniform circular section, smooth 

and free from surface imperfections.  The diameter of the wires shall not vary more than 2 per 

cent from the standard figures stated in the Technical Schedules.  Aluminium-clad steel wires 

shall be pre-formed so that they remain inert when the conductor is cut.  The outer layer shall 

be right-hand lay.  There shall be no joints in individual wires in a drum length unless 

specifically approved by the Engineer.   

The optical fibres shall be housed in a tube inside the OPGW earth conductor.  Tube , or tubes 

where appropriate, shall be of aluminium alloy or stainless steel material. The optical fibres 

shall be protected from water ingress by the application of a waterproof gel, applied between 

the buffer tubes and the plastic sheath or seamless metallic tube during manufacture.   

The OPGW shall be designed to withstand lightning strokes, short-circuit current, ambient and 

extreme temperatures and loadings specified in the Technical Schedules with no effect on the 

attenuation of the optical fibres and no permanent damage to the data transmission 

characteristics of the fibre optic cable.   
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The optical fibre cable shall be of the loose tube type, with the fibres contained in a buffer or 

buffer tubes contained in the central core of the OPGW earth conductor.   

The buffer tubes housing the optical fibres shall be coded for ready identification at either end.  

Buffer tubes shall be filled with a compound to provide resistance to water penetration, 

vibration damping and for shock absorption.   

The number of fibres to be contained within the optical fibre cable shall be as stated in the 

Technical Schedules.  The fibres shall be Non-Zero Dispersion-Shifted Single-Mode type, 

suitable for operation at wavelengths of both 1550 nm and 16250 nm and shall conform to ITU-

T recommendation G.655 with transmission of information at minimum data rates of 

620 Mbit/s.   

Each individual fibre shall be colour coded for identification purposes and details of the colour 

coding scheme adopted shall be stated in the bid.   

Jointing of fibres shall be by the fusion splice method.   

The optical fibre cable shall be designed so that the fibres shall be free from longitudinal strain 

under all conditions of loads and ambient temperatures specified.  The design of the fibre optic 

cable shall be such that an extension of 0.6 per cent of the OPGW will not produce strain in the 

fibres and not result in an increase in attenuation.   

Under all conditions, prior to and after installation, the maximum fibre attenuations shall be 

0.22dB/km at 1550 nm and 0.24 dB/km at 1625 nm.   

The optical fibres shall be able to withstand temperature cycling in the range –5°C to +60°C 

without changing the optical values during installation, stocking and transportation.   

The cable shall be rated to operate at 80°C continuously and at intermittent short-term 

temperatures up to 200°C without any degradation of performance.   

 

Full details of the cable offered must be submitted with the bid, including: 

Cable construction and materials, including the Mechanical Failure Load (MFL), Rated Tensile 

Strength (RTS) and Specified Maximum Working Tension (SMWT).   

1. Installation methods and materials.   

2. Jointing methods, materials and mounting arrangements.   

3. Physical protection against the ingress and transmission of moisture.   

4. Identification marking and fibre coding.   

ACS.  The earth conductor shall consist of All Aluminium Clad Steel having the characteristics 

stated in the Technical Schedules.  The earth conductor shall comply in all respects with the 

requirements of ASTM B416 or IEC 61232 or other approved standard.  The outer layer wires 

shall be pre-formed so that they remain inert when the conductor is cut.   

The stranding of each layer of the conductor shall be as close and even as possible.  The lay of 

the outermost layer shall be right-hand.   

Precautions shall be taken during manufacture, storage and erection of conductors to prevent 

the possibility of contamination by copper or other materials that may adversely affect the 

aluminium.   

At suspension towers the earth conductor suspension clamp shall be securely bonded to the 

tower steelwork by means of a multistrand aluminium flexible bond wire having a cross-

sectional area adequate to carry the current of 31.5 kA for not less than one second. The bond 

shall be terminated with compression lugs and shall not interfere with the suspension clamp 

movement. 
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At tension towers the earth conductor clamps shall each be securely bonded to the tower 

steelwork by means of suitable lengths of multistrand aluminium flexible bond wires having a 

cross-sectional area adequate to carry the current of 31.5 kA for not less than one second. The 

bond shall be terminated with compression lugs.   

Suspension towers shall be provided with the facility to accommodate suspension and tension 

clamps and bonds.   

The provisions of the Specification in relation to line conductor drums shall also apply to 

OPGW and ACSR earth conductor drums.   

 Joints 

Joints for connecting earth conductors shall be of approved types.   

a. OPGW.  There shall be no connecting joints in OPGW earth conductor.  

Optical fibres shall only be jointed at approved joint boxes, in accordance 

with the requirements given in this Technical Specification.   

a. ACS.  Tension joints for ACS earth conductor shall be of the compression 

type.  The electrical resistance of each joint shall not exceed 75 per cent of 

the measured resistance of the equivalent length of reference conductor.  

Tension joints shall not permit slipping of or cause damage to or failure of 

the complete earth conductor or any part thereof at a load less than 95 per 

cent of the ultimate strength of the earth conductor. 

The design of the joints and any special tools to be used in their assembly shall be such as to 

reduce to a minimum the possibility of faulty assembly and erection.  Erection tools and 

methods shall be approved and no alteration in methods of erection or tools shall be made, after 

approval, without the written sanction of the Engineer.   

Where mating surfaces and jumper terminals are to be bolted together they are to be protected 

at the Manufacturer's Works by a strippable plastic coating or other approved means.     

 Vibration dampers 

Vibration dampers shall be fitted to all overhead earth conductors, both OPGW and Aluminium 

Clad Steel Conductor. 

The earth conductor vibration dampers shall be designed to: 

a. introduce an additional damping effect to that of the earth conductor and to 

control aeolian vibration to ensure that the strain level in the earth conductors at 

the clamps, both suspension and tension, is below the fatigue limit of the earth 

conductor strands, 

b. guarantee that the earth conductor bending strain at suspension and tension 

clamps shall not exceed the limit of 150 microstrains. 

OPGW.  The optical fibre earth conductor (OPGW) shall be fitted with approved vibration 

dampers, either Stockbridge type of four response format using 19 strand minimum messenger 

cable or spiral vibration type fabricated from suitable material resistant to corrosion, ozone, 

ultraviolet radiation and the effects of electric fields.   

ACS.  The Aluminium Clad Steel earth conductor shall be fitted with approved Stockbridge 

type vibration dampers of four-response format using 19 strand messenger cable.   
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Successful service history of the proposed damping system in environments at least as hostile 

as that for the present project shall be demonstrated and the efficacy of the proposed system 

for damping aeolian vibrations shall be demonstrated by calculation, as detailed below.   

The number of dampers per span of individual earth conductor shall be as stated in the 

Technical Schedules.  

The approval of vibration dampers shall be conditional on the provision of evidence of 

satisfactory service life and performance.  Evidence must be provided in respect of fatigue 

resistance, clamp to conductor grip and damping of aeolian vibration with disposition along 

the span as recommended by the manufacturers.  Evidence shall be provided of resistance to 

ozone and the ultraviolet light as well as to aging in the case of spiral vibration dampers. 

In order to evaluate the efficiency of the damping system the supplier must have developed 

suitable computer programmes that have been verified against experimental investigations and 

behaviour of actual transmission lines, so that he is able to simulate the behaviour of the earth 

conductor when subjected to wind-excited aeolian vibration.  Based on the type of conductor 

and its tensile load the supplier shall submit a damping study, with calculations of vibration 

amplitude and strain on earth conductors with and without vibration dampers. 

Stockbridge type vibration dampers shall satisfy the requirements specified in the Tests section 

of the Technical Specification and in IEC 61897. 

Spiral type vibration dampers shall be to the approval of the Engineer. 

 Armour rods 

The provisions of the Specification in relation to armour rods shall also apply to armour rods 

for OPGW and ACS earth conductors.  In addition, the number of layers making up the armour 

rod for OPGW shall be in accordance with the recommendations of the supplier of the 

suspension clamp for OPGW and shall be to the approval of the Engineer. 

 Optical joints and joint boxes 

The Contractor shall design, supply and install optical fibre cable joints for the OPGW earth 

conductor.  Each joint shall include its joint box and mounting hardware, optical fibre splice 

kits, entry seals and all accessories required to produce a permanent optical joint.  Details of 

the proposed optical fibre joints shall be submitted by the Contractor for the approval of the 

Engineer.   

All fibre joints shall be individually mounted within the box.  Optical fibre splices shall be of 

the fusion type and optical attenuation of each splice shall be less than 0.1 dB.   

Variations in the quality of workmanship in making the fusion splice shall have a minimal 

effect on the efficiency and reliability of the joint.   

Joint boxes designed to protect all optical fibre joints from the environment shall be provided 

and located on appropriate joint towers immediately above the anti-climbing devices.  Joint 

towers may be either tension or suspension towers, the latter being specifically modified to 

accept the optical termination fittings.  Each joint box shall be capable of being hermetically 

sealed after jointing and hermetically resealed after reopening and reclosing.   

The boxes, which shall be fitted with a bolted and lockable lid, shall be manufactured from 

stainless or galvanized steel or from a high stability polypropylene material and shall provide 

protection to Class IP 54 of IEC 60947-1.  Access on the bottom edge of the box shall be by 

means of weathertight glands sized for the incoming and exiting OPGW earth conductor.  The 

box shall be made weatherproof by the use of corrosion-resistant sealing compound.  Where 

the joint box is made of steel an integral earth terminal shall be provided.   

The joint boxes shall provide adequate protection for splices and shall provide storage for 

sufficient length of fibre for at least ten future splices.  The size of the boxes shall be sufficient 

to meet the minimum bending requirements of the OPGW earth conductor.   
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At termination positions the box shall be of an adequate size and the access holes shall be 

capable of accepting glands suitable for the termination and jointing, by others, of an optical 

fibre cable for connection to the substation equipment.  This terminating joint box shall be 

located on the substation gantry structure.   

The boxes shall be securely clamped to the tower.  Due account shall be taken of the weight 

and wind area of the joint box and its effect on the design of the towers.  Each box shall be 

labelled “Keep Off – Danger of Death” in Swahili & English language.  The conductors or 

cables and integral optical cables shall be brought into the box.   

The OPGW earth conductor shall be supported on and electrically bonded to the structure by 

means of cleats at 1000 mm centres on vertical members and 600 mm centres on horizontal 

members.  The cleats shall be designed so that no damage during installation is caused to the 

galvanized surface of the steelwork.   

To permit the joint box to be moved to the ground for jointing purposes a suitable length of 

OPGW earth conductor, minimum 3 m, is to be coiled and supported on the structure as 

specified before entering the joint box.   

All required materials for fixing the OPGW earth conductor and for the installation of the joint 

boxes shall be supplied by the Contractor and the costs for these materials and joint boxes shall 

be deemed to be included in the cost of the OPGW earth conductor, as shall the costs for 

carrying out all the necessary jointing and splicing.   
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4 INSULATORS AND FITTINGS 

 Insulator sets and earth conductor sets 

Insulator units shall be the long rod polymeric (composite) type with metal fittings and shall 

comply in all aspects with the requirements of relevant IEC standards. 

 Types of insulator 

Insulators shall be special aerodynamically shaped insulators designed to minimize the 

adherence of dust and other solids.  The insulators shall be used to determine tower top 

geometry and dimensions.   

The long rod polymeric (composite) insulators with shed material formed from RTV silicone 

elastomer, shall comply with the requirements of the Specification and shall be to the approval 

of the Engineer.  The materials used for the polymeric insulators shall be of proven quality and 

formulation and shall meet all the technical and test requirements given in IEC Standard 61109, 

IEC Standard 61466-1, ANSI Standard C29-11 and ANSI/IEEE Standard 987. The Contractor 

shall provide documentary evidence to confirm that any composite insulators being proposed 

have proven service histories, when operating at voltages at least as high as that for which they 

are now being offered and in environments at least as aggressive.  Confirmation shall be 

provided that both the material from which the insulators are made and the method of 

manufacture are identical for the insulators being proposed and for those whose service history 

is being presented.  Copies of previous type test reports shall be provided.   

Insulators on straight-line towers shall normally be of the suspension type.  Suspension 

insulators shall have alternate large and small diameter sheds.  Phase conductors shall be 

supported on suspension and tension sets of types specified in the Technical Schedules.  

Alternative “V” string configured insulators may also be considered.  Yoke plates of a suitable 

design shall be used to support bundled conductors.   

Composite long rod insulators shall be preferably provided with ball and socket fittings in 

accordance with IEC 60120 and “W” type security clips for the insulator units themselves, in 

accordance with IEC 60372.Other types of end fittings shall be to the approval of the Engineer.     

The locking devices shall be so formed that when set and under any conditions there shall be 

no risk of the locking device being displaced accidentally and that nothing but extreme 

deformation of the locking device shall allow separation of the insulator units or fittings.  

Locking device design shall be such as to allow easy removal or replacement of the insulator 

units or fittings under live line conditions.  Locking devices when in position shall be 

independent of rotation, and the efficiency of the locking shall be independent of the degree of 

opening applied to the locking device after insertion.  The locking device shall be of austenitic 

stainless steel or phosphor bronze and of the same design for all the complete insulator sets.   

 Grading rings & Corona devices 

Grading rings and other corona shield equipment, formed from galvanized mild steel and of 

approved types, shall be attached in an approved manner to all suspension and tension insulator 

sets.  The devices shall be attached to the insulator fittings, but not directly to conductor clamps 

or to the caps of insulator units.  The design of the devices shall be such as to reduce, as far as 

reasonably possible, damage to the line conductors, clamps, insulator strings and devices 

themselves under all flashover conditions.  The general shape and method of attachment of the 

live end device shall also not restrict the replacement of insulators under live line conditions.   

The grading rings of the insulator sets must fulfil simultaneously the functions of arcing rings, 

corona shield and potential distribution devices. As arcing device, the guard rings shall be 

designed to protect insulators and conductors when flashover occurs.  The arcing fittings shall 
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be made of hot dip galvanized steel and must have the capability to withstand a short circuit 

current of 10 kA for 1 sec. 

The arcing fittings must be designed such that in case of a flashover the arc will be led to the 

end burning spot.  They may reach a final temperature not exceeding 600°C during the short-

circuit. The function of arcing protection must not be greatly altered by the power arc. 

As corona shield devices, the grading rings shall be designed to ensure a corona-free insulator 

and string set. 

As potential distribution devices, the grading rings must be designed to ensure that for each 

insulator fin a potential value as required by the insulator manufacturer is ensured. 

The design of the grading rings shall consider and optimize simultaneously all the functions 

required. The rings shall be strong enough to support a maximum point load of 90 kg. 

Grading rings shall be supplied for all composite long rod insulators and the Contractor shall 

provide data and previous service histories to confirm that suitable protective devices have 

been offered.   

All suspension and tension insulator sets for the general run of lines shall be provided with 

grading rings at both line and earth ends   

 Electrical design 

All insulators and insulator sets shall comply with the technical requirements of the Technical 

Schedules.    

 Mechanical design 

The mechanical strength of the insulators shall be as stated in the Technical Schedules.   

The design shall be such that stresses due to expansion and contraction in any part of the 

insulator shall not lead to the development of defects.   

Insulating material shall not engage directly with hard metal.  All fixing material shall be of 

approved quality and applied in an approved manner and shall not enter into chemical action 

with the metal parts or cause fracture by expansion in service.   

 Marking 

Each insulator unit shall be legibly and indelibly marked with the name and trademark of the 

manufacturer, the year of manufacture and the SML (specified mechanical load) in accordance 

with IEC 61109.   

 Clamps and fittings 

Suspension and tension anchor clamps for line and earth conductors shall be of approved types 

and shall be as light as possible.  All clamps shall be designed to avoid any possibility of 

deforming the stranded conductor or of separating the individual strands.   

All connecting fittings between the conductor and the tower steelwork such as a clevis to 

tongue, shackle to plate or link which are subject to a tensile load in service shall comply with 

IEC 61284 except that each fixing pin shall be secured by a threaded nut and a split pin.  A 

backing washer is not required and the unthreaded shank of the fixing pin shall extend 3 mm 

through the clevis or shackle.  The nut shell, during erection, be tightened to the end of the 

thread and be backed by a phosphor bronze or austenitic stainless steel split pin.  A clevis or 

shackle opening shall not exceed the thickness of the corresponding tongue, plate or link by 

more than 3 mm.  Adequate bearing area between fittings shall be provided and point contacts 

shall be avoided wherever this is possible without adversely affecting the flexibility of the 

fitting.   

Fittings made of steel or malleable iron shall be galvanized in accordance with the 

Specification.  All bolts and nuts shall comply with the requirements for tower bolts and nuts 
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and shall, unless otherwise specified, be locked by locknuts.  The mechanical strength of the 

fittings shall be as stated in the Technical Schedules and the minimum failure load of each 

fitting shall be stated on the drawings. All clamps and fittings (except grading rings) which 

could be the subject of direct or indirect lightning or short circuit current shall withstand at 

least 31.5kA for 1 second without alteration of their electrical or mechanical performance 

values.    

Fittings shall be provided in all insulator sets to allow live line replacement of insulator units 

to be carried out.  Insulator sets shall be fitted with shouldered extension links, at each end of 

the insulator strings, suitable for standard strain carrier yokes of live line maintenance 

equipment and for bundled line conductor, an attachment plate behind the tension clamp to 

enable the load on the tension set to be relieved when making adjustment to the sag-adjusting 

links.   

Suspension clamps for ACSR line conductor and ACS steel earth conductors shall be free to 

pivot in the vertical plane about a horizontal axis passing through and transverse to the centre 

line of the conductor.  Suspension clamps shall permit the complete conductor to slip at 

approximately 15% of the UTS tension stated in the Technical Schedules, but the conductor 

shall be mechanically clamped in an approved manner. The supporting groove beyond the 

clamp shall be curved in the vertical plane to allow for the conductor leaving the clamp at the 

maximum inclination to be obtained in service.  The mouth of the supporting groove shall also 

be slightly flared in plan.  The grooves in the clamping piece or pieces shall be bell-mouthed 

at each end. All conductor grooves and bell-mouths in ferrous clamps shall, after galvanizing, 

be smooth and free from waves, ridges or other irregularities.  Suspension clamps for earth 

conductor shall be designed for attachment of the required flexible earthing bond that is to be 

bolted between each suspension clamp and the tower steelwork. Suspension clamps (except 

pilot/auxiliary suspension string clamp) for ACSR line conductor and ACS steel earth 

conductors shall sized for the use of amour rods. Suspension clamps in pilot/auxiliary 

suspension strings for single line ACSR conductors shall have the facility for attaching 200kg 

of counterweights. Use of Armour Grip Suspension clamp or cushion clamp with integrated 

preformed rods may also be offered subject to approval of the Engineer. 

Bundled line conductors shall be supported on suspension sets with a yoke plate that provides 

a conductor centre to centre separation as specified in the Technical Schedules.  All yoke plates 

shall be rigidly constructed and shall withstand the maximum vertical, transverse and 

longitudinal forces applied simultaneously or separately without sign of deformation.  Yoke 

plates shall be designed to permit swings of the conductor clamps to angles at least 90° from 

the vertical.  Attachment of a yoke plate to a vertical string of suspension insulators shall be by 

means of a single bolt allowing the conductors to swing transversely.  Each string comprising 

an insulator set shall be separately bolted to a yoke plate.  Provision shall be made in the 

manufacture of yoke plates for attaching 200 kg of counterweights. 

 Suspension clamps for optical fibre (OPGW) earth conductors shall be free to pivot in the 

vertical plane about a horizontal axis passing close to and transverse to the centre line of the 

conductor.  The conductor shall be mechanically clamped in an approved manner.  Suspension 

clamps shall permit controlled axial movement of the conductor through the clamp, without 

causing damage to the conductor, under unbalanced load conditions.  The tension unbalance at 

which this slippage can occur shall be approximately 15% of UTS.  Unless otherwise approved, 

the suspension clamp unit shall be designed such that there is progressive stiffening of the 

optical fibre conductor up to the suspension clamp, which is a point of maximum bending.  

Complete protection of the optical fibres from damaging radial crushing loads under the clamp 

shall be ensured by the use of a suitable armoured suspension clamp, of either the Armour Grip 

Suspension (AGS type with Armour Rods and an internal elastomeric clamp liner) or an 

armoured metallic suspension clamp which is specially designed for the specific size OPGW 
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and incorporates armour rods and positive metallic 'stops' in the suspension clamp body. 

Suspension clamps for OPGW earth conductor shall be designed for attachment of the required 

flexible earthing bond that is to be bolted between each suspension clamp and the tower 

steelwork.   

Elastomers or other non-metallic materials used in suspension clamps shall have good 

resistance to ageing and be capable of withstanding temperatures between +0°C and +110°C 

without change of essential properties.  The materials shall have adequate resistance to the 

effects of ozone, ultraviolet radiation and air pollution over the entire temperature range. 

Tension anchor clamps for ACSR line and ACS earth conductors shall be of the compression 

type and shall comply in all respects with the provision of the Specification for line conductor 

joints where applicable to either the tension or non-tension components.  The mechanical 

efficiency of such tension clamps shall not be affected by methods of erection involving the 

use of auxiliary erection clamps before, during or after assembly and erection of the tension 

clamp itself.   

For bundled line conductors tension insulator sets shall be equipped with sag-adjusting plates, 

links or other devices to provide a total range of longitudinal adjustment for each separate 

conductor from plus to minus 150 mm in steps not greater than 25 mm.   

Tension anchor clamps for OPGW earth conductor shall be of the pre-formed helical type.  

They shall comply with the provision of the Specification for line conductor joints, but shall 

also support the OPGW earth conductor such that up to the Specified Maximum Working 

Tension (SMWT), the maximum increase in attenuation in the optical system does not exceed 

0.05 dB/km.   

All fittings for OPGW earth conductor shall be in accordance with the recommendations 

provided by CIGRE in the series of Reports entitled “Guide to fittings for optical cables on 

transmission lines, Part 1 Selection and Use” Electra No 176 (1998) and “Part 2 Testing 

Procedures” Electra No 188 (2000).   

Tension insulator sets and clamps shall be arranged to give a minimum clearance of 150 mm 

between the jumper conductor and the rim of the live end insulator units.   

Suspension and tension string tower attachments shall be of ‘hinge’ type. U-bolt or shackle 

attachment type shall not be allowed. Use of turnbuckles shall not be allowed. 

The single suspension insulator set shall be used as standard set on suspension towers. 

The double suspension insulator set shall be used for significant crossings as well as on the 

suspension towers where the weight span is greater than 500m. 

A single tension insulator shall generally be used for overhead lines with a single phase 

conductor. 

A double tension insulator set shall be used for overhead lines with bundled multiple phase 

conductors. 

A double tension insulator set shall be used for significant crossings of the overhead line with 

single phase conductors. 

For the full length of the OHL route, all types of insulator sets shall be fitted with arcing devices 

on both ends, i.e. live end and line end of the respective insulator string. 

The double suspension insulator set shall be orientated in the longitudinal plane of the overhead 

line.  

Spacing between double strings shall be sufficient to prevent clashing of adjacent insulator 

units. 

 In order to enable the installation of double tension insulator sets, double point attachments 

for all tower cross arms shall be provided. 

Double insulator strings shall be designed to ensure that following the breakage of one insulator 

string, the set shall remain intact and withstand the resulting static and dynamic loadings 

imposed. 
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The electrical and mechanical performances required for the insulator sets are shown in the 

Technical Schedules. 

All insulator sets including their clamps and fittings shall, in fair weather, be free from corona 

discharges. This shall be proven by test. An extinction corona voltage at least 5% higher than 

the phase-to-earth value of the specified highest voltage for equipment shall be obtained. 

All insulator sets must be equipped with all necessary shield devices in order to keep their radio 

and television noise as low as possible.  The radio interference (RI) performance of the insulator 

sets shall be proven by test. A noise level less than 45 dB above 1 microvolt must be ensured. 
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5 Steel Tower Design 

 General 

Towers shall be of the self-supporting type in Danube configuration as specified in the 

Technical Schedules.   

The towers shall be designed to carry the line conductors with the necessary insulator sets, 

earth conductors and all fittings under the conditions specified.   

For single circuit towers the line conductors of each circuit shall be disposed in ‘Triangular’ 

configuration and symmetrically arranged with one overrunning earth conductor to provide the 

shielding angle specified in the Technical Schedules.   

Double circuit terminal towers shall be capable of terminating four earth conductors.   

The methods of attachment of the earth conductor(s) to the towers shall be by means of 

suspension clamps at the suspension towers and by means of tension anchor clamps at tension 

towers.  Suspension towers shall be capable of accommodating OPGW suspension and tension 

clamps. 

 Types of tower 

The towers shall normally be of the following standard types, and as stated in the Technical 

Schedules.   

132kV Single Circuit Towers - Triangular Configuration 

 

(AS PER OUTLINE DRAWINGS) 

 

The duties of two or more tower types may be combined into a single type if this should be 

economically advantageous to KETRACO.   

The standard height of towers shall be based on the sag of the conductor specified in the 

Technical Schedules at the maximum temperature specified in the Technical Schedules and at 

the specified basic span length plus the specified normal ground clearance.   

The standard types of tower shall be designed so that, where required by the Engineer, the 

towers may be extended by the heights stated in the Schedules.  An extended tower shall be 

designated by the addition to its standard designation of the symbol + followed by the height 

of the extension in metres, and a reduced height tower by the symbol - followed by the 

reduction in metres.  Variations in height from the standard height tower are to be achieved 

with the minimum change to the common portion of the tower. The range of body extensions 

shall be as per outline drawings.  

 

Standard, extended and reduced towers shall be designed for and provided, where necessary, 

with independent single leg extensions from 0m metres to +6 metres in steps of 1 meter for use 

on sloping ground.   

Extensions and reductions shall be designed so that the towers and their foundations shall 

comply with all the specified requirements for the standard towers and foundations.   

If, during the finalizing of the line route, it is learned that special towers are required for any 

reason a modified tower from the range being supplied under the contract shall be used 

wherever possible.  A specially designed tower may only be used where circumstances are such 

that a modified standard tower would be impracticable.  The Contractor shall inform the 

Engineer immediately the need for such a tower becomes apparent.   

Special towers, special extensions and special parts for standard towers shall be provided where 

required and shall be of approved designs.   

The type of tower to be used at each position shall be approved by the Engineer.   
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 Use of standard towers 

The standard types of towers shall be designed for use as follows:-   

Where the transmission line route is a straight line, Type S towers with suspension insulator 

sets shall normally be used.   

Where the transmission line route makes any deviation not exceeding 2°, Type 132S towers 

with suspension insulator sets shall normally be used subject to an appropriate reduction in the 

sum of adjacent spans and with the approval of the Engineer.   

Where the transmission line route makes a deviation exceeding 2° angle towers with tension 

insulators shall be used.   

Where in a long straight run of transmission line route it is, in the opinion of the Engineer, 

desirable to arrange for sectioning and tensioning off of the line and earth conductors, 

Type light angle towers shall be provided at approved positions for this purpose.  Section 

lengths shall not normally exceed 7.5 km.   

The towers shall be designed in such a manner that they will sustain the loads with one or two 

circuits erected. 

The transmission lines shall be terminated on Type Trm towers with tension insulator sets.  The 

maximum angle of entry of the line to the terminal tower is 45º.   Type Trm towers shall be 

designed to withstand all specified loadings with and without downleads erected. The 

downleads shall be assumed to exit from the Type Trm towers at any angle up to but not 

exceeding 45º from the tower line centre and at any vertical angle to the horizontal between 

0º and 45º.  The downlead conductors between the terminal tower and the transforming station 

gantry or anchor blocks shall be erected with substantially reduced tensions, as given in the 

Technical Schedules, and shall normally be supported at both ends on light duty tension 

insulator sets.  Earth conductors shall be included in downlead spans.  

Special transposition towers are envisaged although auxiliary steelwork and additional 

insulator strings may be required instead. 

 Final sags and tensions 

The line and earth conductors shall be erected so that the final tensions at the “everyday 

temperature” in still air shall be the figures stated in the Technical Schedules and shall be equal 

in all spans, excepting for sections with spans differing considerably from the basic span where 

compliance with the specified tensions under the assumed maximum loading conditions may 

necessitate a lower figure for the “everyday temperature” still air tension.   

At “everyday temperature” in still air, in any span, the earth conductor sag shall be 

approximately 10 per cent less than the line conductor sag.   

At an early stage of the contract, and prior to the commencement of tower design, the 

Contractor shall submit for approval the final sag and tension calculations which shall clearly 

indicate the basis upon which the line conductor and earth conductor will be designed and the 

standard tower heights determined.  The calculations shall consider the tension limitations 

specified in the Technical Schedules together with the mass of grease and spacers and spacer-

dampers and the mass of Aircraft Warning Markers where appropriate.  The requirements for 

differential sagging of the earth conductor as specified in this Clause shall be included.   

The Contractor shall submit for approval curves showing the correct initial and final sags and 

tensions of the line and earth conductors at various temperatures and spans, the former making 

allowance for such permanent stretch as may take place in service i.e creep compensation. 

 Span lengths 

The expression “span length” shall be taken to mean the horizontal distance between the centre 

lines of adjacent towers.   
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The design spans are specified in the Technical Schedules and their respective meanings are as 

follows: 

 Basic span shall mean the horizontal distance between the centres of 

adjacent supports on the ground level from which the height of standard 

supports is derived with the specified conductor clearances to ground in still 

air at the maximum specified conductor temperature. 

 Wind span shall mean half the sum of adjacent horizontal span lengths 

supported on any tower. 

 Weight span shall mean the equivalent span length of the conductor mass 

supported at any tower at minimum temperature in still air. 

All standard towers, where used with corresponding specified maximum angles of deviation, 

and straight line towers where used at straight line positions, shall however be designed so that 

where the ground contours are favourable the sum of the two adjacent spans may not exceed 

the maximum sum of adjacent spans stated in the Technical Schedules.  No single span shall 

normally exceed the maximum single span length stated in the Technical Schedules, except on 

special towers.   

Where towers designed for straight-line positions are used at locations other than straight-line 

positions the sum of the two adjacent spans shall be reduced in an approved manner to 

compensate for the increased loading due to the conductor tensions.   

Where the ground contours are favourable all standard towers, except straight-line towers, may, 

at the discretion of the Engineer, be used at straight-line positions or at relatively small angles 

of deviation, with the sum of spans exceeding 2.2 times the basic span length.   

 Conductor spacings and clearances 

The spacing between individual conductors, phases and the clearance between the clamps, 

arcing horns, jumper loops or other live metal and the tower steelwork under all specified 

conditions shall be not less than the figures stated in the Technical Schedules.   

The specified clearance between line conductors and support steelwork shall be obtained on 

the assumption that the conductor may leave the support point at the following angles to the 

horizontal measured in the plane containing the conductor (+ is below the horizontal):   

Suspension towers 0° to 15° 

Tension towers -10° to 20° 

It shall be assumed for tower design purposes that, under wind loading, jumper loops will swing 

transversely, as shown on the tower line diagram.  If required, each complete jumper shall be 

provided with not less than two jumper weights in order to limit the swing of the jumper to the 

angle stated in the Technical Schedules.  Designs to determine the swing of the jumper loops 

and the required mass of any jumper weights, where necessary, shall be provided.  For bundled 

line conductors and, where appropriate, jumper weights may be designed to act as jumper 

spacers.  The Contractor may provide alternative design proposals and calculations based on 

the use of unweighted or weighted pilot sets or post insulators to control the swing of jumper 

loops.  Regardless of the solution chosen the costs of the method to provide the required 

electrical clearances between jumper loops (whether wind loaded or not) and tower metal shall 

be included in the cost for the tower structure.   

The minimum clearance between line conductors and ground or other objects shall be as 

specified in the following table.  These clearances shall be obtained under conditions 
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corresponding to the final still air sag of the line conductors at their maximum operating 

temperature and with any angle of swing of the conductors from the vertical between zero and 

45°, it being assumed (for simplicity) that the aforementioned sag is always applicable.  The 

minimum clearances shall be as follows: 

Situation  
Minimum clearance (metres) 

132 kV 

Normal ground, 7.10 

*Roads – road level 7.50 

Power transmission & Telecommunications lines: 

- Lowest line conductor of upper line to highest conductor 

or   

  earthwire of lower line 

- Lowest line conductor of upper line to support of the lower 

line on which  a person may stand 

 

3.20 

 

3.80 

Railway crossing  

- Rail level 

- Electrified Railway crossings, building, gantries, or 

other structures on which a man can stay 

 

8.50 

6.10 

 

Ground level at roads or yards where road mobile cranes are 

likely to be employed 

11.1 

Any wall, building or other structure on which a man may 

stand, or on which a ladder may be placed 

5.30 

Street lighting 3.5 

   

* Any road that is normally maintained by Government and/or other recognized public 

authority.   

Where obstructions of other types are met, the clearances shall be approved.   

Attention shall be given to pipeline crossings.  Measures shall be taken to avoid any damage to 

the pipeline due to a fault current flowing through the footing of the tower.  Such measures 

shall be discussed and agreed with the Engineer and the owner of the pipeline.  Towers to be 

located at least tower falling distance away from any pipeline. 

 

 Applied loads, normal loading conditions 

The assumed maximum simultaneous loadings on the towers, based on the appropriate angles 

of deviations and span lengths and with the particulars given in the Technical Schedules shall 

be as follows:-   

a. Transverse loads 
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i. Wind normal.  The normal transverse load shall be the wind 

pressure stated in the Technical Schedules acting at right angles to 

the line on the whole projected area of the line and earth conductors 

over the specified wind span stated in the Technical Schedules and 

the transverse horizontal resultant of the maximum line and earth 

conductor tensions, stated in the Technical Schedules, together with 

the wind pressure stated in the Technical Schedules on the projected 

area of the insulators and on the projected area of the members of 

one face of the towers.  Suitable allowance shall be made for the 

projected area of crossarms, earthwire peaks, any fibre optic 

transmission system equipment mounted on the tower and Aircraft 

Warning Markers.  The full wind span shall be taken regardless of 

the angle of line deviation.  The transverse components of line and 

earth conductor tensions shall be computed for the full range of 

specified angles of deviation.   

ii. Wind at 45°.  As i., but with wind acting at 45° to the line.  For wind 

at 45° the length of conductor to be considered shall be taken as the 

projected length at right angles to the wind direction. 

iii. Wind perpendicular to phase conductors.  As i., but with wind 

perpendicular to conductors in one span and taken as the projected 

length at right angles to the wind direction on the other span.  This 

to be considered for minimum and maximum angles of deviation. 

iv. Reversed wind.  As i., ii. and iii. but with wind acting in the opposite 

direction to the transverse and horizontal resultant of line and earth 

conductor tensions calculated on the minimum angle of line 

deviation and the conductor tension given in the Technical 

Schedules.   

b. Vertical loads 

i. Normal.  For normal load conditions the mass of the line and earth conductors, 

the mass of the insulators, insulator fittings, earth conductor fittings, spacers, 

dampers and ancillary apparatus where applicable.   It  shall  be assumed that the 

normal vertical loads shall include the actual mass contained in the weight spans 

specified in the Technical Schedules.   

ii. Minimum.  For the minimum load condition the mass of line and earth 

conductors shall be considered to be zero.  The mass of the insulators 

shall be ignored.   

iii. Uplift.  The uplift force acting on the towers shall be assumed to be 

equivalent to the mass of line and earth conductors contained in the 

uplift span specified in the Technical Schedules   

c. Longitudinal loads   
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i. Normal.  The longitudinal components of the line and earth 

conductor tensions stated in the Technical Schedules (checked at all 

angles of entry) (terminal towers only).   

ii. Section.  All tension towers shall be designed for the out-of-balance 

longitudinal components of loading.  The magnitude of these loads 

shall be 15 per cent of the maximum actual line conductor and earth 

conductor tensions stated in the Technical Schedules.   

At load attachment points of tension towers, other than those on the tower transverse centre 

line (eg at pointed crossarms) the normal vertical load as defined in b. i. and the uplift load 

defined in b. iii. shall be applied to one face of the crossarm, with zero load on the other face 

and the transverse load due to wind on conductors shall be split between the front and back 

face of the tower in the proportion 75 per cent to 25 per cent respectively.   

All standard types of tower shall be designed for the loading conditions shown in Appendix A 

of this Technical Specification.   

All towers shall be designed to accommodate Aircraft Warning Markers that may be located 

on the earth conductor in accordance with the requirements of Clause 5.14 of this Technical 

Specification.  The Contractor shall give details of any reductions required to the lengths of 

spans where the Aircraft Warning Markers are used.   

Care shall be taken in the design to allow for any additional loads to which the towers may be 

subjected during the erection of the towers themselves and of the conductors and insulators.   

 Applied loads, unbalanced loading conditions 

All standard types of tower shall be designed for the unbalanced loading conditions shown in 

Appendix B of this Technical Specification and in the Technical Schedules.  This applies to all 

loading cases referred to in Clause 5.7 of this Technical Specification.  At the conductor 

attachment points not affected by the unbalanced loads, all loads shall be the normal transverse, 

the normal, minimum (or uplift) values for vertical loads and the longitudinal loads specified 

in Clause 5.7 of this Technical Specification.  For terminal towers the longitudinal loads shall 

be the tensions specified in the Technical Schedules.  The longitudinal unbalanced loads shall 

be assumed to act at right angles to the crossarm and the same direction when more than one 

attachment point is assumed to carry unbalanced loads.   

 Applied loads – construction and maintenance loading conditions 

In addition to the loadings specified for normal and unbalanced conditions in Clause 5.7 and 

Clause 5.8 respectively of this Technical Specification, towers shall be designed to withstand 

all the construction and maintenance loading conditions recommended in Clause 3.5 of 

IEC 60826.   

Still air conditions shall be assumed.  Conductor tensions shall be calculated assuming the 

temperatures stated respectively in the Technical Schedules for initial construction conditions 

and for everyday maintenance conditions.   

All tension towers shall be designed to withstand temporary terminal conditions under initial 

stringing and sagging conditions. 

All applied loads shall be multiplied with the factors of safety stated in Technical Schedules.    

As a minimum, towers shall be designed to withstand the construction and maintenance loading 

conditions given in Appendix C of this Technical Specification and in the Technical Schedules.   

The Contractor shall ensure all towers can safely withstand any other loading condition that 

may exist during construction operations with the minimum factor of safety as recommended 

by IEC 60826.   
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 Tower design 

Each type of tower shall be so designed that no failure or permanent distortion shall occur in 

any part of the tower when tested with applied forces equivalent to the specified maximum or 

minimum applied loads and the specified maximum simultaneous unbalanced loadings with 

the factors of safety specified in the Technical Schedules.   

Each tower type shall also be so designed that no failure or permanent distortion shall occur in 

any part of the tower when tested with applied forces equivalent to construction and 

maintenance loads with the relevant factors of safety.   

ASCE10-97 would be the recommended design code substantiated by the data mentioned in 

those specifications. Should another design code be considered, proof will be required that the 

end product is similar. Double circuit towers shall be designed for two circuits or one circuit 

(either) erected.   

 

For unbalanced loading conditions all members shall be designed for either span broken 

The stresses in the various parts of all towers, extensions and stubs and cleats shall not exceed 

the figures stated in the Technical Schedules.   

Unstressed members when employed to reduce the slenderness ratio of leg or bracing members 

shall be designed in an approved manner to provide the necessary support.   

Tower members on which a man may stand (defined as being at an angle of less than 45° to 

the horizontal) shall be capable of withstanding an ultimate point load of 1.5 kN at any point 

on the member.   

The arrangement and methods of carrying out the tests stated in the Technical Schedules on 

standard towers shall be approved.   

The Contractor shall submit to the Engineer such drawings, stress analyses and calculations as 

he may require for the checking of the designs of all standard or special towers.  These shall 

specifically include the design of all members, whether main or redundant, and the design of 

all plates, with particular attention to earthwire and conductor take-off arrangements.   

Computations shall be presented in a clearly arranged format and worked out in detail to 

demonstrate clear evidence of each stage of the work.  The use of computers and appropriate 

software programs is desirable. Computer input data shall be provided. Stability calculations 

shall be computed in accordance with the 1st order theory.  Graphical calculation of forces will 

not be admissible.  The applied formulae for computation of tower member stability shall be 

clearly stated to enable subsequent checking. 

The software used shall be freely accessible to the Engineer and KETRACO for checking tower 

designs.  A copy of the software shall be handed over to KETRACO on completion of the 

project. 

Stubs shall be considered as part of the foundations. Therefore the Safety Factors of foundation 

shall apply to stubs. 

 Foundation reactions 

Upon completion of the tower design the Contractor shall submit the foundation reactions 

applicable to that tower.  The foundation reactions shall consider all the loads applied to the 

tower for the complete range of its utilization and include the effects of tower self weight and 

the component of wind force applied at the top of concrete.  The horizontal and vertical 

reactions shall be presented for each leg under each loading case considered for the tower 

design (including differential leg extension sheer factors).  A schedule shall be presented 

summarizing the loading cases that are critical for each of the foundation classes, as 

appropriate.   
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For the calculation of foundation reactions the factors of safety specified for foundations in the 

Technical Schedules shall be applied except that the maximum vertical uplift loads shall 

include the dead weight of the tower with a factor of one.   

 Anti-climbing devices, step bolts, anti-theft bolts and bird guards 

Each tower shall be fitted with an anti-climbing device of an approved design fixed at a height 

of between 3.0 and 5.0 metres above ground.  The anti-climbing device should be the best 

available construction to prevent unaided access up the tower, lockable gates shall be provided. 

No barbed wire is to be used on towers within national park boundaries.  The position of the 

anti-climbing device on the tower should preferably be such that a standard device is used 

regardless of the tower body or leg extensions that may be employed. The suitability of such 

devices shall be checked by assembly on towers erected for test or assembled as part of the 

check erection process. 

On each single circuit tower, two diagonally opposite legs, shall be provided with step bolts of 

approved type fixed at equal centres of between 300 mm and 380 mm throughout the height of 

the tower starting immediately above the anti-climbing device and continuing to the earth 

conductor peak.  Where, for structural reasons, it is not possible to maintain the equal centres 

it shall be acceptable to change the centres by not more than 30 mm.  Below the anti-climbing 

devices, holes shall be provided for removable step bolts at the centres stated above.  Sets of 

step bolts to fit these holes shall be provided where required by the Engineer, at the price stated 

in Price Schedules. 

Step bolts shall not be permitted in stressed connections.   

Anti theft bolts shall be provided from ground level to 1m below the lowest cross arm. 

Towers shall be equipped with approved devices immediately above each suspension insulator 

attachment point to prevent birds perching above the insulators.  The devices shall be easily 

removed and replaced to facilitate maintenance work. 

 Notice plates 

Conspicuous danger and tower number plates, circuit number and phase sequence plates of 

approved types, vitreous enamelled and resistant to fading under the climatic conditions at Site, 

shall be provided and fixed in approved positions on all towers.   

Plate and lettering sizes are to be as shown on the bid drawings. The back of the plates shall be 

coloured black.   

The danger and tower number plate shall be fixed above the anti-climbing device. 

The line code identification plate shall be attached centrally immediately below the danger 

plate.   

Phase sequence plates of approved types coloured red, yellow and blue respectively to indicate 

the line conductor phases shall be provided for each circuit and fixed in approved positions on 

all towers.   

Circuit number plates shall be coloured in accordance with KETRACO’s standard 

requirements.  The first plate is to be fixed just below the anti-climbing device, the second 

halfway up and the third just below the lowest crossarm.   

Aerial tower number plates shall be provided and fixed in an approved position on the earth 

conductor peak of every tenth tower.  The plates shall have yellow numbers on a black 

background.   

Enamelled plates shall be provided with fibre washers, front and back, at the securing screws 

or bolts.   

All inscriptions shall be in the Swahili and English language.   
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Flags are utilised during maintenance works to identify specific circuits.  Flag fixing brackets 

are therefore to be fitted to each step bolt leg of the tower, one immediately above the anti 

climbing device and one on the climbing leg adjacent to each crossarm.   

25 wristlets shall be provided.  A wristlet shall consist of a curved stainless steel disc 34 mm 

diameter and 2 mm thick fitted to a good quality 12 mm wide nylon strap, with buckle, suitable 

for all sizes of wrist diameter.  The steel disc shall be colour coded for line identification 

finished in vitreous enamel.   

 Aircraft warning markers, obstruction lights and tower painting 

In restricted areas and pipeline crossings Aircraft Warning Markers (AWM) shall be fitted to 

the earth conductors and Air Traffic Obstruction Lights (ATOL) on the towers in order to 

satisfy requirements of Authorities.  Where required by KETRACO, ATOL shall also be 

installed on the highest phase line conductor(s) and the towers shall be painted as specified.   

a. Aircraft Warning Markers.  Where required AWM shall be spherical of 

600 mm diameter and manufactured in fibreglass.  The spheres shall be 

coloured International Orange which shall not fade when subjected to the 

direct rays of the sun.  They shall be manufactured in two halves and 

designed such that assembly and attachment to the earth conductor is simple.   

Provision for drainage shall be provided.  Suitable clamping devices shall 

be provided which will not damage the conductor but will prevent the 

sphere from twisting or slipping on the conductor.  All metal parts used for 

holding the spheres in position shall be of mild steel and galvanized.   

The warning spheres shall be fixed on the earth conductor in any required 

span and shall be erected, as required by Chapter 6 of Annex 14 to the 

ICAO Regulations, at intervals of not more than 30 metres on the overall 

earth conductor system.   

The first and last spheres in any span shall be approximately 10 metes from 

the towers defining the span.   

With twin earth conductors, provided the spacing of the spheres on either 

earth conductor is suitably staggered to provide the above requirements, the 

placing of the spheres can be alternated between the two earth conductors 

at uniform spacing.   

b. Air Traffic Obstruction Lights on Towers.  Where required ATOLs shall 

be installed on the towers defining the span, of International Standard red in 

colour, and having the following general features: 

i. conforming to Chapter 6 of Annex 14 to the ICAO Regulations 

ii. two lamps per tower of which only one may be lit at a time (by 

utilizing a switch-over relay) 

iii. having minimum luminous flux of approximately 10 candela, steady 

aviation red light 

iv. having minimum lamp life time of approximately 20 000 hours 
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v. all components shall be corrosion-proof for use in marine and damp 

tropical climate conditions.     

The system offered shall be comprehensive and complete in every respect. 

If a system fed by cables is proposed, it shall be designed to withstand the 

induced high voltage that can occur during earth fault conditions. It shall 

consist of a constant current regulator, high voltage cable, dimmer switch, 

protection equipment, insulating transformers, lightning arresters, etc. The 

connection and cabling to the nearest available safe mains supply shall be 

deemed to be included. 

Should a solar powered system be proposed, the battery supplied shall be able 

to maintain the minimum luminous flux of 10 candela under the condition of 

dusty solar cells. A battery maintenance interval of 5 years minimum shall be 

guaranteed. Photovoltaic panel output shall be de-rated, over and above age 

de-rating, by 40%, on account of dust accumulation on the panel surface. The 

upper edges of the solar panels shall be fitted with stainless steel needle strips, 

effectively preventing birds from sitting in these locations. 

It shall be noted that the supply of equipment shall include the necessary spare 

parts as per the manufacturer's recommendations, for a service period of five 

years, the cost of which is to be included in the price quoted. 

The tower obstruction light system shall be to the approval of the Engineer. 

c. Towers.  Where required and to comply with requirements of Authorities 

certain towers may need to be painted with two coats of approved epoxy 

resin type paint with red and white strips of widths complying with ICAO 

Regulations.  The life span of the paint system shall be not less than 10 years 

and the colours shall not fade within this time under strong sun radiation.   
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6 Foundation Design 

 General 

All standard and special foundations shall be designed to resist the reactions resulting from any 

height of tower and its extensions.  The stresses in the various parts of all foundation structures 

shall not exceed the figure stated in the Technical Schedules.   

Concrete where necessary shall be reinforced and shall be designed, detailed and constructed, 

using design mixes to BS 5328 (BS EN 206-1 AND BS 8500), in accordance with BS 8110 or 

other equivalent approved standard.   

The connection between tower and foundation shall, for self-supporting towers, be by means 

of stub angles with bolted-on cleats designed to transfer the leg loads, as required in the 

Technical Schedules, into the main concrete block comprising the foundation.  The stub for 

each tower type shall be standard for all heights of tower and, where practical, foundation class. 

The stub shall be fully encased inside the pad or extend to the bottom of the foundation. 

The stub is considered as part of the foundation, therefore the safety factor of the foundation 

shall apply to the stub and cleats calculation. 

 

All steelwork below ground except reinforcement bars, whether part of the tower or part of the 

foundation shall be galvanized and be completely covered with encasing concrete not less than 

75 mm thick from a point 300 mm above ground down to the main foundation block, or, for 

rock foundations, down to the rock.  Where necessary, the encasing concrete shall be keyed to 

the steelwork or to the main foundation in an approved manner.  Cover over the reinforcement 

bars shall not be less than 50 mm.  

Where the Contractor wishes to use rock or ground anchor array foundations, he shall provide 

evidence of his previous successful use of anchors in rock and in ground (if such anchors are 

proposed) for overhead line foundations and of their satisfactory service life.  He shall provide 

a Method Statement defining procedures to be used for design and installation of the anchors, 

including specific details about quality controls and the actual equipment which will be used 

for drilling and grouting.  The Contractor will be expected to carry out sufficient testing of his 

proposals, in the presence of the Engineer, to confirm that his methods for design and 

installation will produce anchor foundations that are fit for purpose, prior to approval by the 

Engineer of the system.   

Design and/or proof testing to IEC 61773 shall be carried out for all anchor foundations; a 

suitable proposal and work programme shall be submitted by the Contractor for the Engineer’s 

approval together with the initial submission to use anchor foundations.   

The type of foundation to be used at each tower position shall be to approval and shall normally 

be decided on the most economic solution.   

Special foundations and their extensions shall be provided where required and shall be of 

approved designs.   

Single footings of each standard class of tower foundation designed in accordance with the 

particulars given in the Technical Schedules and any special foundations when instructed by 

the Engineer shall be tested in accordance with the requirements of the Tests section of this 

Technical Specification. 

 Foundation types 

The foundations for the towers shall be of the following types and shall be designed in 

accordance with the particulars given in the Technical Schedules.   

Self-supporting suspension and tension towers: 

 Concrete pyramid (or pad) and chimney foundation 
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 Augered shaft foundation (suspension towers only) 

 Rock anchor array foundation 

 Special foundation.  (Pile array foundation, rock foundation, extended pad 

or pyramid foundation, ground anchor foundation, raft foundation).   

Foundations shall conform to the following general requirements: 

a. Concrete pyramid (or pad) and chimney foundation.  Where necessary, 

the concrete shall be reinforced.  All steelwork below ground level (except 

concrete reinforcement) shall be completely galvanized and firmly keyed 

and grouted and designed to withstand the load due to the specified 

conditions in accordance with the particulars given in the Technical 

Schedules.  The stubs shall be directly buried in concrete and loads in the 

stubs shall be transferred to the main concrete block by means of bolted-on 

cleats, which shall comply with the requirements of the Technical 

Schedules.   

In no case shall the allowable bearing capacity of the ground be exceeded 

and any eccentricities created by biaxial loading shall fall within the middle 

third of the base on both axes.  In no case shall the area of the base in uplift 

due to the effect of the eccentricities be greater than 25 per cent of the total 

area of the base.   

It should be noted that all concrete block foundations which are founded in 

rock strata shall be constructed such that the bottom pad of the foundation 

shall be cast directly against either a vertical wall of rock for a minimum 

height of 250 mm or against an undercut into the rock of at last 15° to the 

vertical and extending for a height of at least 250 mm.  Formed concrete 

pyramid foundations shall not be used in rock.   

In areas where black cotton soils are encountered, pad and chimney 

foundations shall be installed where soil parameters permit. Imported fill to 

the approval of the engineer shall be used for backfilling. 

b. Augered shaft foundation.  Where suitable ground conditions occur the 

Contractor may propose for the approval of the Engineer the use of 

foundations consisting of a single augered shaft per leg.  Holes for the 

foundation shall be vertical and bored to a minimum diameter of 1 metre 

with an undercut at the base of not less than 1.5m diameter.  A construction 

depth for each footing shall be first determined from a penetrometer test at 

the site and confirmed by knowledge of the soil strata.  Great care shall be 

exercised on selecting areas suitable for augered foundations which shall be 

founded in dense dry sands suitable for containing an undercut or in 

sandstone strata.  Soft to firm clays and fine grained soils generally shall not 

be considered for single auger bore foundations.  The bottom of each 

excavation shall, after removal of loose spoil, be penetrated by driving an 

iron bar to ensure continuity of the foundation bearing strata.   
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Construction of reinforced concrete footings shall be carefully supervised at 

all times and holes shall be dry with no sign of collapse of the walls.  Tower 

stubs, shortened if necessary, shall be held by template and encased in 

concrete from 0.3m - 0.8m above the ground line.  The concrete shall be 

fully reinforced with deformed steel rebar so as to ensure no tensile loading 

of the concrete itself.  Sufficient anti-bursting steel shall be installed 

adjacent to stub and cleats as required.  Any requirement elsewhere in the 

Specification for stub to leg joints to be embedded in concrete below the 

ground line shall not apply to auger foundations. If necessary, bentonite or 

slurry shall be used to prevent the collapse of walls or permanent casings 

shall be provided subject to approval from the Engineer. 

The capacity of an augered footing when subject to bearing or uplift 

combined with horizontal loading shall be demonstrated in accordance with 

the specified test procedures.  Tower stub and reinforced concrete cap 

design and construction shall be tested separately.   

Foundation dimensions shall be estimated for bid purposes on the basis of a 

depth of 6 m plus the undercut.   

c. Rock anchor array foundation.  These shall be offered in solid rock and 

in fractured rock which is encountered between the ground surface and the 

setting depth of the normal pad and chimney foundation.  Anchors may be 

either passive or stressed; special care must be taken to ensure protection of 

the tendons against corrosion.  The anchor array shall be terminated in a 

reinforced concrete cap set a minimum depth of 300 mm into the rock.  The 

cap shall provide the resistance to compression and shear loads, with the 

anchors being used to resist uplift.  A concrete chimney shall be provided 

around the stub from the top of the cap to the required height above ground 

level. The anchorage hole shall be minimum 100mm diameter to ensure 

required reinforcement cover can be achieved and maintained. The 

contractor shall provide all necessary rock parameters (RQD and UCS) to 

prove the rock strata encountered. 

d. Special foundation.  In addition to the standard foundations, where the 

investigation of subsoils according to the Specification has indicated ground 

of very low bearing capacity and/or high water table in granular soils or 

other special circumstances, special foundations are to be provided.  A 

special foundation will normally be one that has been specifically designed 

for a site, and shall be tailored to fit the geotechnical conditions for the site.  

These foundations shall be designed in accordance with established 

principles of soil mechanics and shall be of one of the following types – 

either concrete pad and chimney with enlarged pad, concrete raft or deep 

reinforced concrete piles (bored or driven) with reinforced concrete cap.   

In addition, special foundations may include the use of ground anchor array 

foundations, which in certain circumstances could be designed to cover a 

specific and agreed range of ground conditions, as well as extended pad or 
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pyramid and chimney foundations, which may be used for a pre-defined 

range of ground conditions.   

i. Extended pad foundations can be used to extend the range of soil 

parameters for which the original standard foundation was designed.  

The extended reinforced concrete pad shall be cast under and tied 

into the standard foundation.  This foundation type is used frequently 

for ground conditions where water is encountered in reasonably 

compact frictional soils.   

ii. Raft foundations are infrequently used, they are an expensive 

alternative, but they are sometimes employed in areas which have 

been subject to mineral working and which perhaps have been 

backfilled.  The large pad, encircling all four legs, shall be designed 

to maintain the relative position of the legs.   

iii. Pile foundations shall comprise multiple reinforced concrete piles 

bored or driven to a depth determined by the Site soil investigation.   

iv. Bearing for pile foundations shall be composed of pile end bearing 

or shear resistance of the soils developed over the effective surface 

area of the piles depending on whether the pile is end-bearing or 

designed in friction.  The under-surface of the pile cap shall be 

considered as not contributing to the bearing surface of the 

foundation.   

v. Ground anchor array foundations may also be offered as an 

alternative in compact dry frictional ground conditions.  The general 

design requirements shall be as for the rock anchor array 

foundations, but design parameters shall be proposed by the 

Contractor based on his investigations and experiments.   

All types of foundations shall be designed to withstand uplift, settlement, overturning and 

sliding when subjected to the specified conditions of tower loading.  Allowance shall be made 

in foundation design for hydrostatic pressure where this may occur and the effects of seasonal 

rains, drying out, cyclic loading and wind induced vibration of tower members.  All foundations 

shall make adequate provisions to resist horizontal shear forces in the region of the ground line, 

making due allowance for the effects of hillside leg extensions.   

All standard foundations shall accommodate a range of chimney extensions which shall be 

designed to cater for ground level differences between the available heights of tower hillside 

leg extensions, when these are employed in sloping terrain.  The cost of these concrete chimney 

extensions are deemed to be included in the cost of the standard foundation.   

For all tower types the design of the footings for the compression legs shall not differ from 

those for the tension legs.   

As far as practicable, for any one standard tower type, the foundation stub joint and also the 

dimensions of each standard foundation shall be identical for standard towers, for extended 

towers and for leg extensions and shall comply with the requirements of the Specification on 

construction.   

The soil investigation and foundation class selection carried out by the Contractor during 

survey shall be expected to provide sufficient data to permit the Contractor to design and install 
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each foundation satisfactorily.  In the rare case where further confirmatory investigations may 

be required to enable the type and size of a special foundation to be determined, the Engineer 

may require a ‘specialist’ soil investigation to be undertaken and a report and recommendation 

submitted.  The report shall, as a minimum, include the results of in situ penetrometer or vane 

tests as well as providing values for soil cohesion and/or friction values obtained by means of 

quick, undrained triaxial compression tests to BS 1377 from undisturbed bore hole samples, 

together with other complementary laboratory test results.   

Subject to the approval of the Engineer, where other towers adjacent to the bore hole are 

deemed to require special foundations, additional in situ tests shall be undertaken to extend and 

correlate the soils test data.  These tests shall include, but not necessarily be confined to, use of 

the standard penetrometer, the shear vane, the penevane or the Dutch Cone (static penetration 

test) and bearing  plate tests.   

As an addition to the main quotation which shall be completed in full and shall be based on the 

foundation types specified, alternative types of foundation differing from those specified may 

be considered subject to the approval by the Engineer of design principles, parameters, and all 

relevant factors affecting the performance of the proposed foundations over the service life of 

the transmission line.   

The designs for foundations for special towers shall consider the actual maximum loadings to 

which the particular tower under consideration will be subject in service due to its position on 

the transmission line profile.  The specified unbalanced loadings and the assumptions of 

temperature and wind pressure shall otherwise apply together with the specified factor of 

safety. 

Foundation designs for special towers shall conform to the conditions stated for foundations 

for standard towers and shall be developed following a comprehensive evaluation of the soil 

conditions prevailing at the tower site(s) under consideration.   

The Contractor shall submit to the Engineer such drawings, stress diagrams and calculations as 

he may require for checking the design of any foundation.   

A protective coating shall be applied to the surface interfaces of the foundation and tower legs 

to provide protection from the adverse effects of aggressive salt, soil and air.  The coating shall 

be of silicone or epoxy formulation, shall not be less than 200 microns thick, and shall be 

applied on exposed concrete surface to 50 mm below ground level of the foundation to 500 

mm above.  The type of coating shall be to approval of the Engineer. 

 



   

 

Page 93 Kenya Electricity Transmission Company Limited                              TECHNICAL REQUIREMENTS 

 

 

 

7 STEELWORK DETAILING AND MANUFACTURE 

 Detailing and fabrication 

All towers shall be of self-supporting construction.   

The towers shall be of approved design and construction.  Unless otherwise approved, tension 

members, such as crossarm ties, which are liable to be set in vibration, shall consist of rolled 

steel sections and not flats.   

The material used for main leg angles and stubs shall not be less than 6 mm thick and the 

material used for all other tower steelwork shall have a minimum thickness of 4 mm. 

Welding shall not be used in the fabrication of any component used to form the tower structure. 

Stub steelwork used to connect the tower to the foundation shall be at least the same section 

and steel thickness used for the lower tower leg which is attached to the stub.   

The stub is considered as part of the foundation, therefore the safety factor of the foundation 

shall apply to the stub and cleats calculation 

 

Tension only members shall be detailed with a 1 mm ‘draw’ per metre length of member with 

an additional 1 mm for each joint in the member.   

Horizontal members shall be detailed wherever possible, in such a way, as to place the 

horizontal flange on top. 

No bolt hole shall, before galvanizing, be more than 1.5 mm larger than the corresponding bolt 

diameter.  As far as possible, bolt heads, rather than nuts, shall be on the outer or upper faces 

of tower joints.  

The distance between the centre line of any hole and the member end shall be in excess of 1.5 

times the hole diameter. The distance between the centre line of any hole and the edge of the 

member shall be in excess of 1.25 times the hole diameter. Hole to hole distance shall not be 

less than 2.5 times the bolt diameter 

 

The design shall be such as to keep the number of different parts as small as possible and to 

facilitate transport, erection and inspection.  Pockets and depressions likely to hold water, if 

not avoidable, shall be properly drained.   

The holes necessary for accommodating the specified earthing counterpoise connections shall 

be provided on each leg of every tower and extension and the earthwire peak.   

Suspension insulator sets and earth conductor suspension assemblies shall be attached to the 

tower such that the point of transverse rotation is on a full bearing surface.   

All attachments shall be of ‘hinge’ type. U-bolt/shackle attachment type shall not be allowed 

 

Provision shall be made on all tower types for the attachment of stringing and maintenance 

equipment to the cross-arms.   

Approved means shall be provided on all towers and extensions to avoid risk of livestock being 

caught and injured in the angles between tower members.   

Towers shall be equipped with approved devices immediately above each suspension insulator 

attachment point to prevent birds perching above the insulators.   

 Material 

All rolled steel sections, flats, plates and bolt and nut bars used shall consist of steel 

manufactured by an approved process and shall be to the requirements of BS EN 10025 for 

grades S235JR and S355JO steel or equivalent from other approved standards, the provisions 

of which in respect of tests and analyses shall be extended to include steel less than 6 mm thick.  

The steel shall be free from blisters, scales, laminations or other defects.  Steel sections shall 
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preferably be ISO Standard sections chosen with a view to avoiding delays in obtaining 

material.   

High tensile steel when stored in the fabricator's stock-yard prior to fabrication and galvanising 

shall be marked continuously throughout its length with a light blue water paint line.  In 

addition the grade of steel shall be painted on and ringed round with paint.   

 Bolts and nuts 

All metal parts shall be secured by means of bolts and nuts and single washers.  The minimum 

diameter shall be 12 mm.   

All bolts and nuts shall comply with BS 4190, BS EN 20898 or other approved standard and 

screw threads shall be to metric standards.  Bolts and nuts shall be of steel, with hexagonal 

heads.  Screw threads shall not form part of the shearing plane between members, any thread 

in the bearing plane shall be to the approval of the Engineer.  Bolts of any given diameter shall 

be of one grade of steel and marked for identification.   

The nuts of all bolts for attaching to the tower, plates, brackets or angles supporting insulator 

sets or earth conductor fittings shall be locked by means of locknuts.   

All bolts and screwed rods shall be galvanised, including the threaded portions; all nuts shall 

be galvanised with the exception of the threads, which shall be oiled.  Galvanising shall be in 

accordance with Clause 8.1 of this Technical Specification. 

When in position all bolts or screwed rods shall project through the corresponding nuts, for a 

minimum of two full turns but such projection shall not exceed 10 mm.  Suitable bolt grip 

tables shall be provided to demonstrate compliance with the above requirements.   

All bolts shall be supplied with nuts and flat washers.   

 Workmanship 

All members shall be cut to jig and all holes shall be drilled or punched to jig.  All parts shall 

be carefully cut and holes accurately located so that when the members are in position the holes 

will be truly opposite to each other before being bolted up.  Drifting of holes will not be 

allowed.   

The drilling, punching, cutting and bending of all fabricated steelwork shall be such as to 

prevent any possibility of irregularity occurring which might introduce difficulty in the erection 

of the towers on the Site.   

All bends in high tensile steel shall be formed hot.   

Built members shall, when finished, be true and free from all kinks, twists and open joints, and 

the material shall not be defective or strained in any way.   

In order to check the workmanship, not less than 1 per cent of the members corresponding to 

each type of tower shall be selected at random and assembled to form complete towers in the 

presence of the Engineer at the Manufacturer's Works. 

If the towers are fabricated or galvanized by Sub-contractors, the Contractor shall, if required 

by the Engineer, provide a resident inspector at the works of each Sub-Contractor during the 

time that the steelwork is being fabricated or galvanized.   

 Erection marks 

Before leaving the Manufacturer's Works all tower members shall be hard stamped with 

distinguishing numbers and/or letters corresponding to distinguishing numbers and/or letters 

on approved drawings or material lists to be submitted by the Contractor.  The erection marks 

shall be located on the member so that, after assembly and erection, all members can be 

individually identified.   

The erection marks shall be stamped before galvanizing and shall be clearly legible after 

galvanizing.  Care shall be taken to distinguish between various grades of steel.   
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The erection marks shall incorporate the standard tower nomenclature as given in Clause 5.2 

of this Technical Specification. 
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8 GALVANIZING 

 General 

Except where specified to the contrary, all iron and steel used in the construction of the Contract 

Works shall be galvanized after all sawing, shearing, drilling, punching, filing, bending and 

machining are completed.   

Galvanizing of all material, except core wires of line conductor, earth conductor and 

counterpoise cable shall be in accordance with BS EN ISO 1461 and BS 7371 Part 6 and shall 

be applied by the hot dip process to provide thickness of zinc coating of not less than 610 gm 

of zinc per square metre of surface on steel bars, plates, sections and fittings.  Threaded work 

shall have a coating weight of 305 gm of zinc per square metre.   

Galvanizing of steel core wires of line conductor, earth conductor and counterpoise cable shall 

be in accordance with IEC 61089 and BS EN 10244-2 or other approved standard and shall be 

applied by either the hot dip or electrolytic process.  The zinc coating shall be smooth, clean, 

of uniform thickness and free from defects.   

All steel tower materials shall be treated with a sodium dichromate solution immediately after 

galvanizing.   

The preparation for galvanizing and the galvanizing itself shall not adversely affect the 

mechanical properties of the coated material.  Tests shall be carried out in accordance with 

Clause 15 of this Technical Specification. 

Sherardizing or other similar process shall not be used.   

The Contractor shall keep available on site an instrument suitable to determine the thickness of 

galvanized coatings on steel members.   



   

 

Page 97 Kenya Electricity Transmission Company Limited                              TECHNICAL REQUIREMENTS 

 

 

 

9 SURVEY AND SETTING OUT 

 General 

The Contractor shall execute the works in accordance with the tower and material schedule and 

soil test data, provided that the works shall be subject to the modifications and variations due 

to the results of the survey.   

 Obtaining right of way and compensation 

Subject to the requirements of landowners and their tenants, wayleaves and access facilities 

(but not necessarily the actual transport routes and access tracks themselves) will be provided 

by KETRACO to enable the Contractor to carry out the erection of the lines.  KETRACO will, 

however, permit the Contractor to use the existing access tracks as provided for in Clause 9.4 

of this Technical Specification.   

For the purpose of preparing his construction programme the Contractor may assume that by 

the date for access to Site for each section of the Contract Works KETRACO will provide the 

following facilities for access to Site: 

a. Over the whole length of the route, sufficient right of access as the Engineer 

agrees is essential for the Contractor's staff to carry out survey work and 

investigation of the general foundation conditions.   

b. Unless otherwise agreed, over not less than three-quarters of the route as 

specified above, in not more than two continuous lengths there shall be:-   

i. such right of access for the Contractor's staff along the route as is 

necessary for the Contract Works;   

2. the right to transport material on to the route at intervals approved 

by the Engineer;   

3. the right to make a reasonable width of track for a direct visual 

survey and for the transport of stores and material and the carrying 

out of erection operations along the route except where the route 

crosses buildings, orchards, gardens or any other ground over which 

the Engineer decides that such a track is not reasonably practicable.   

The facilities in sub clause b. above shall be extended to the complete line as soon as available.   

 Access 

Where the facilities obtained under Clause 9.2 of this Technical Specification have been 

provided, no other access shall be used without the consent of the Engineer.   

All manhandling of materials to the site which is rendered necessary by restricted access rights 

must be agreed with the Engineer and paid for at the time and material rates stated in Price 

Schedules.  The restricted access rights referred to in this Clause may arise as a result of specific 

wayleave restrictions, but not as a result of difficult ground conditions.  The costs arising 

because of difficult ground and terrain conditions making normal vehicular access difficult or 

impossible will be borne by the Contractor.   
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The Contractor shall make all necessary arrangements (other than questions of wayleaves and 

access) with the occupant of the site, but if any difficulty shall arise the Contractor shall inform 

the Engineer thereof.  The Engineer will thereupon take such steps as may be necessary.   

If KETRACO is unable to provide the above mentioned facilities for access to the Site until 

after the date required, the construction programme shall be modified by agreement with the 

Engineer.   

The arrangements for the removal where necessary, and the actual removal of obstructions such 

as cultivated trees, pipes, field drains, village houses or huts, telephone, telegraph and power 

lines, preventing the erection of the permanent works will be made by KETRACO or, if the 

Engineer so requires, by the Contractor at the expense of KETRACO at the time and material 

rates stated in Section IV, except where such work shall be covered by the rates given in Section 

IV covering unit rates.   

When the Contractor is about to commence work on any property he shall be responsible for 

ascertaining from the Engineer that the wayleaves are in order and for giving the owner and 

occupier of such property adequate notice of the commencement of the work.   

At least seven days before the commencement of construction works, the contractor shall 

provide KETRACO with lists of the towers which have been pegged and which tower sites are 

excavated and ready for inspection. 

If the Contractor wishes to make a camp on any property he shall first obtain written permission 

to do so from the owner and occupier of such property.  At all camps authorized persons shall 

be available to control the movements of labour, prevent trespass and to protect the interests of 

the owners and occupiers of the property.   

In the event of any dispute or question of damage or of the adequacy of provisions made for 

permanent or temporary replacement or repair, the Contractor shall at once inform the 

Engineer.   

When the Contractor is about to carry out erection of the conductors along or across public 

roads, telegraph or telephone lines, navigable water, or across power lines, he shall be 

responsible for giving adequate notice to the appropriate authorities of the date and time at 

which he proposed to perform the work.  Where Local Authorities or other public undertakings 

affected deem it necessary for the protection of the public and the assistance of traffic to provide 

flagmen or watchmen or appropriate signalling apparatus, etc the cost of such provision shall 

be borne by the Contractor.   

KETRACO will pay for unavoidable damage to crops, but the Contractor shall, at his own 

expense, make good to the reasonable satisfaction of the Engineer, authorities, owners and 

tenants concerned, all land, property, roads, tracks, bridges, drains, fences, walls, hedges, gates 

and the like which are damaged or disturbed during the execution of the Works and shall 

remove all surplus construction material after erection.  Temporary provisions shall be made 

by the Contractor to prevent straying of, or damage to, livestock during the execution of the 

Works and until the permanent reinstatement of fences, walls, hedges, gates and the like is 

completed.  The Contractor shall be held responsible for any damage to livestock due to failure 

to comply with the above requirements.   

Individual trees, groups of trees, and other vegetation shall be thoroughly protected from 

damage incidental to construction operations by the erection of barriers or by such other 

approved means as the circumstances may require. 

The Contractor shall, if required, provide at his temporary offices on the Site or Construction 

Camp, reasonable office accommodation for the Engineer's supervising staff.   

 Access tracks 

The Contractor shall provide at his own cost, all necessary local transport routes and access 

tracks and all labour, plant and materials necessary for unloading and erection, and shall be 
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entirely responsible for their efficient and correct operation.  KETRACO will, however, permit 

the Contractor to use any of his existing access tracks subject to these being restored to the 

satisfaction of the Engineer in respect of any damage which may be caused during the period 

of the Contract and the subsequent maintenance period.  For this purpose the Contractor shall 

agree with the Engineer suitable records indicating the initial condition of each access track 

prior to its use.   

Where the crossing of pipelines by vehicles and equipment is necessary, whether the pipes are 

above or below ground, the Contractor shall obtain permission to cross from the appropriate 

company or authority.  The measures to be taken to protect the pipelines shall be agreed upon 

with them.  Existing tracks shall be jointly inspected prior to their use and their condition 

recorded and agreed.   

Provision shall be made to establish a vehicle access track along the length of the cleared strip 

to each tower site for purposes of construction.  Any alternative route for the track may be 

agreed with the Engineer.   

On handing over any section of works, the Contractor shall hand over relevant access tracks in 

a condition suitable for KETRACO’s maintenance vehicles and, for those originally belonging 

to KETRACO, in no worse condition than originally recorded.   

 Survey 

The Contractor shall be responsible for the complete survey of the transmission line.  However 

KETRACO will make available LIDAR data to the Contractor to assist with route surveys and 

profiling. 

Angle points are to be agreed with KETRACO and tied to Kenya National Local Grid 

(coordinates and elevations of points).  The contractor will be required to assist KETRACO in 

the establishment of these angle points 

The LIDAR data shall be used by the contractor who shall undertake a check survey to confirm 

the accuracy and efficacy of the data provided.  The check survey shall include the 

identification and labelling of all features including, but not limited to those listed below. 

Should it be determined that the LIDAR data cannot be used for justifiable reasons then the 

contractor will be required to undertake  the survey works by traditional methods.  The survey 

shall include all necessary clearing of trees and vegetation and the setting out of the bearing for 

each section of line, the measuring and levelling and production of all necessary plans, profiles, 

route maps and tower schedules; the location of positions on the profiles in accordance with 

the Specification and all necessary setting out support for construction, all to the approval of 

the Engineer.  All surveying measurements, both linear and vertical, made on the line route 

shall be closed on standard reference points, or, where such points are not available the 

measurements shall be closed by alternative reciprocal measurements, the degree of closing 

error to be approved by the Engineer.   

The levels along the surveyed centre lines shall be taken as follows: 

1. On flat ground, at intervals not longer than 20 m. 

2. At each depression, ditch or rise when the ditch is deeper than 400 mm or the 

rise is 200 mm high or higher. 

3. On sloping ground, at points where changes of slope occur and at intervening 

points not more than 30 m apart. 

4. On steeply sloping ground, at intervals of 20 m, if practicable. 
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5. At each canal crossing to the water level at each side and determined maximum 

water level. 

6. At the centre point of each tower. 

The Contractor shall survey all roads, major canals, pipelines, power lines and 

telecommunication lines wherever they cross the route of the proposed line and shall indicate 

the following: 

a. Roads: 

i. Surface and class of road, eg first, second, paved, 

ii. Names of adjacent towns, 

iii. Angle of crossing, 

iv. Chainage of centre and both sides of the road, 

v. Elevation of pavement and shoulders and ditches, 

vi. If the road is curving additional data to define the curve of the road, 

vii. The location of any mile post or sign board with their description, if 

located within 100 m of the crossing point. 

b. Pipelines: 

i. Crossing chainage, 

ii. Crossing angle, 

iii. Number and size of pipes, if exposed, 

iv. Trench width, if buried, 

v. Location of any identifiable mark on the pipeline route. 

c. Power and telecommunication lines: 

i. Type of line, 

ii. Voltage, 

iii. Crossing angle, 

iv. Crossing chainage, 

v. distance to the nearest support on either side of crossing, and if one is 

within 50m of crossing, the support beyond it, 
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vi. The ground level and the level of the highest conductor at each of the 

support position above and the crossing point, 

vii. A pole or a structure number and the line name. 

If a road, a pipeline or a power line lies within 100 m of the survey centre line, chainage data 

and offset measurements shall be made to establish the proximity of the feature. 

If a route is located along a street, full details of the street cross section at intervals of not more 

than 200 m and/or at places of varying street width shall be taken.  Such details shall be agreed 

with KETRACO. 

Where KETRACO or the consultant has commissioned a preliminary survey of the line route, 

either by aerial photography or by land based methods, the resulting data shall be made 

available to the Contractor.  Tower sites determined by this survey shall be incorporated in the 

Contractor's survey and line profiles.  It shall remain the responsibility of the Contractor to 

satisfy himself as to the accuracy and suitability of any preliminary profile so provided.   

Where the line route has been established by KETRACO, the Contractor may expect that at the 

time of Award of Contract KETRACO will be in a position to indicate to the Contractor 

sufficient firm details of the location of terminal and angle positions for the Contractor to 

commence his survey with reasonable continuity of operation in the major sections of the lines.   

After approval of the line route, the contractor shall clearly mark the points of angle points by 

concrete beacons with the round steel bar in the centre.  The concrete mixture shall be 1:1:4, 

beacon minimum sizes 200 x 200 x 600 mm and the steel bar 10 mm diameter and 500 mm 

long. 

Intermediate beacons, of the same design, shall be embedded at the intervals of approximately 

1 km between angle points. 

The Contractor shall be responsible for marking in an approved manner any special trees which, 

in his opinion, require to be felled or lopped in order to carry out a survey.   

Where the route of the line is parallel to an existing line adequate falling clearance is to be 

provided between adjacent supports and conductors to the approval of the Engineer.  The 

nominal spacing between the centres of the adjacent parallel transmission lines shall be as given 

on the bid drawings.   

 Profiles 

The contractor shall use the LIDAR data for developing the line profiles and shall re-confirm 

the accuracy of the LIDAR data during the tower spotting process. 

The ground profiles (longitudinal and strip plan) are to be prepared by the Contractor for the 

complete route length.  Unless otherwise approved, the scale shall be 1:200 vertical and 1:2000 

horizontal.   

 In addition to showing the line route ground line and tower (centre point) location, the 

following features, where applicable, shall be shown; 

a. continuous longitudinal chainage 

b. ground line 

c. line of lowest conductor at the maximum still air sag specified in the 

Technical Schedules. 

d. clearance curve or clearance line 
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e. indication of side slopes where these affect clearances (account being taken 

of conductor under 45 swing angle conditions) 

f. all the numbered pegs identifying the survey points and the towers locations.  

For each peg the plan will show partial and progressive distances and 

elevation 

g. buildings, rivers, roads, power and telecommunication lines, and other 

obstacles to be crossed.  (buildings to be shown on the strip plan only until 

such time as these have been removed.  Profiles to then be revised.)  

h. sections unsuitable for tower locations 

i. vegetation and nature of ground 

j. tower locations, tower number  and type of tower with type of extension if 

necessary  

k. angles of deviation, spans, equivalent spans.   

l. sag templates used. 

The Contractor shall be responsible for checking the minimum weight condition on suspension 

and tension structures under assumed conditions of still air for any conductor temperature 

between the specified minimum ambient and maximum conductor operating temperature.  The 

mass of conductors carried by any suspension insulator set shall not be less than 35 per cent of 

the total mass of the corresponding line conductors included in the two adjacent spans.  

Similarly the mass of conductors or magnitude of the uplift supported by any tower shall not 

exceed the specified design limitations.  For supports that carry both dead weight and uplift 

from adjacent spans special consideration shall be given to ensure that the vertical loadings are 

within the support design limitations.  The Contractor shall be responsible for any alternations 

to the Works that may be required in order to comply with requirements or to give the specified 

minimum clearances.   

The Contractor will be expected to prepare the line route profiles and to optimize the position 

of the towers by means of a computer program and plotter which shall be compatible with the 

LIDAR data provided.  For particular conditions it may be necessary for the Engineer to restrict 

the employment of maximum support extensions and also to include provision in the computer 

program for restricting costly special foundations.  The software used shall be freely accessible 

to KETRACO for checking the line design and profiles. A copy of the software shall be handed 

over to KETRACO on completion of the project. 

For final records, profiles shall be provided on A0 sheets and each sheet shall represent 

approximately 4 km of line.   

The Contractor shall provide suitable diagonal profiles to enable accurate determination of 

foundation setting levels, tower leg extensions and, where required, foundation chimney 

extensions wherever there are side slopes that require such consideration.  The diagonal profiles 

shall be to a scale not less than 1 to 200 and shall extend beyond the limits of the assumed 

foundation uplift frustum.  Support setting levels shall be reflected in the longitudinal profile 

and be selected to preclude the requirement for structural members to be encased with concrete.   

The overhead line route will maintain the following minimum horizontal clearances: 

50 m: National Road, Railway track 
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30 m: Other road 

100 m: to parallel pipelines subject to discussion with pipes owners 

30 m: any area classified as hazardous.   

No structure will be positioned so that any excavation or erection work will be closer than 30 m 

to a pipeline or major road. 

 Line schedule 

As soon as the final tower locations are agreed and approved by Engineer of KETRACO, the 

Contractor shall submit a line schedule.  The line schedule shall indicate tower numbers, tower 

types, body and leg extensions, angles of deviation, insulator types, insulators string types, 

spans, equivalent spans, section lengths, accumulated spans, sags, foundation details, 

accumulated chainage and a “remarks” column in which details of crossings, etc can be entered.  

At the completion of foundation works, the foundation types for each tower shall be added to 

the line schedule.   

 Route map 

During the progress of the work, the Contractor shall record on profiles and on a set of map 

transparencies to 1:50 000 or other approved scale, such particulars as will allow an accurate 

reference to be made during construction and afterwards in case of any fault or projected 

modification to the line.  The plans shall show the exact positions of every tower with approved 

reference marks so that, in conjunction with line schedules, the types of tower, foundations, 

insulators, counterpoise and the location of mid-span joints, repair sleeves, etc can be 

ascertained quickly.  The data included on the plans and schedules shall be to the approval of 

the Engineer, to whom facilities shall be given for examining the plans during the progress of 

the work.  The plans and not less than four copies of the schedules shall be the property of 

KETRACO but will be in the charge of the Contractor until the completion of the particular 

section of the work to which they refer.   

Important note: Any pertaining information regarding airports or landing strips subject to 

Kenyan Civil Aviation requirements shall be shown on these maps. 

 

 Sag templates 

The Contractor shall provide three complete sets of sag templates on Perspex or similar material 

based on a maximum for each construction of three equivalent spans that encompass the range 

of spans encountered.  The spans selected shall be to approval.   

The templates shall show the line conductor sag in still air at the maximum temperature of line 

conductor specified in the Technical Schedules and the ground clearance line.  An additional 

curve shall be marked on the template showing the conductor sag at minimum temperature in 

still air condition.  Each template shall be clearly endorsed with the design loading conditions, 

type of conductor, basis of calculations, equivalent span and the scale appropriate to the scale 

of the relevant profile.  The templates shall include a vertical scale showing the heights of the 

conductor attachment on the standard and extended towers.   

The scales of the sag templates shall be 1:200 vertically and 1:2000 horizontally or other 

approved scales to match those used for the profile.   
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10 CIVIL WORKS 

 Sub-surface investigation and foundation class selection 

The Contractor shall be responsible at his own cost for ascertaining that the foundations to be 

employed are suitable for the sub-surface conditions encountered at each tower site.  For this 

purpose he will be responsible for classifying these conditions at each tower site at an early 

stage of the Contract.  Results of any geotechnical investigations already carried out for 

KETRACO will be provided as reference. 

Once the overhead line route has been agreed and angle tower positions established the 

contractor shall undertake geotechnical investigations in sufficient detail to permit the 

Contractor to design and install each foundation satisfactorily at every tower location. 

Geotechnical investigations shall be in accordance with BS 5930 and generally incorporate 

field assessments, ground investigations, sampling, and laboratory testing.  Sufficient ground 

investigation data shall be made available to confirm foundation suitability and 

constructability. 

The Contractor shall obtain information on ground properties of the various underground strata 

in which to provide sufficient soil, rock, and groundwater data for use in the uplift and 

compression design and checking of each foundation.  In this respect a sufficient number of 

angle positions and intermediate tower sites shall be investigated by borehole in soil, or rotary 

drilling and coring in rock, to confirm or adjust the parameters for standard foundations given 

for bid purposes in the Schedules.  The number and frequency of boreholes taken may vary 

along the route, will be determined by the variability or suitability of the soils encountered and 

will be subject to approval by the Engineer. 

In-situ testing in boreholes shall include either Standard Penetration Testing (SPT) or Shear 

Vane Testing (SVT) as a minimum.  SPT shall be carried out in accordance with ISO 22476. 

Laboratory testing shall be carried out on retrieved soil samples in accordance with BS 1377 

and shall include one or more of the following methods of testing:- 

 Triaxial shear strength testing (cohesive soils) 

 Direct shear strength testing (granular soils) 

 Soil density 

 Particle Size Distribution (sieve analysis) 

 Moisture content 

 Atterberg limits (plasticity, liquidity, and expansion indices) 

Laboratory testing shall be carried out on retrieved rock samples in accordance with ISRM 

procedures and shall include one or more of the following methods of testing:- 

 Unconfined Compressive Strength (UCS) 

 Point Load Test (PLT) 

 Rock density 
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Where foundation excavations are to be of the open-cut type, the properties of compacted 

backfill are also to be examined and tested and related to undisturbed soil properties in 

accordance with the schedule on foundation tests. 

On completion of profiling and tower spotting, in order to provide adequate correlation where 

boreholes or rotary holes have not been undertaken, the main sites and every tower position 

shall also be investigated by one or more of the following methods:- 

 Dynamic Cone Penetration Testing (DCPT) 

 Static or Dutch Cone Penetration Testing (CPT) 

 In-situ Plate Bearing Testing (PBT) 

DCPT shall be carried out in accordance with ISO 22476.  Soil and/or rock engineering 

descriptions shall be provided on a log at each probe site.  Rock Quality Designation (RQD) 

shall also be provided where rock cores are taken. 

Ground investigation, in-situ testing, and sampling at each tower site will be by use of an 

approved type of penetrometer or borer.  The Contractor shall be responsible for any subsidence 

or failure due, in the opinion of the Engineer, to insufficient care having been taken in his 

examination of ground conditions or in installation of the foundations. 

The ground investigation carried out by the Contractor during survey shall be expected to 

provide sufficient data to permit the Contractor to design and install each foundation 

satisfactorily.  Where towers are deemed to require special foundations but do not fall on a 

scheduled main investigation site, additional ground investigation should be undertaken, 

subject to the approval of the Engineer, to extend and correlate data. 

In the rare case where additional investigations may be required to enable the type and size of 

a special foundation to be determined, the Engineer may instruct a ‘specialist’ ground 

investigation to be carried out with a report and recommendation submitted.  Proposals shall 

initially be submitted for approval.  The report shall, as a minimum, include details of the field 

work undertaken, field logs, the results of in situ and laboratory testing, interpretation of the 

results, and recommendations for design and construction. 

Additional probe tests, as well as any other tests the Contractor deems necessary, should be 

carried out in areas of variable ground condition where the Contractor may wish to propose 

selective movement of some foundation locations.  Where soil probing indicates the possibility 

of rock due to ‘refusal’ of the probe test, the Contractor shall confirm by carrying out further 

probe tests at an adjacent location or by drilling that rock, to confirm that an isolated boulder 

has not been encountered.  Further tests subject to the approval of the Engineer may be required 

to determine the rock quality.  Sites with additional tests approved by the Engineer will be paid 

at the rates stated in the Section IV. 

Subject to the approval of the Engineer, the parameters obtained from the bore holes and sub-

surface probe tests shall be classified into typical groups and employed in the designs of all 

foundations.  The results of all soil and rock tests shall be submitted to the Engineer, together 

with any proposals that the Contractor may consider necessary, to ascertain the parameters and 

dimensions for the standard foundations given in the Schedules or the need for special designs. 

Prior to construction the Contractor shall submit for approval his proposals for correlating the 

results of the detailed ground investigations and the soil and rock tests undertaken at each site 

with the parameters employed for the foundation design.  These proposals shall also consider 

visual and manual checks and tests to be made after excavation and will be to the Engineer’s 

approval. 

The Contractor shall prepare and update the Line Schedule for construction purposes that 

clearly indicates the class of foundation to be installed at each site and records the soil 
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investigation data on which the choice has been made.  The schedule will be subject to approval 

of the Engineer prior to commencement of foundation construction. 

When required by the Engineer, the Contractor will be required to make arrangements for a 

special comprehensive ground investigation to be carried out at any specified tower site, 

including deep borings and laboratory analysis of undisturbed soil samples, and for a report 

and recommendation to be submitted.  The Engineer may require that this work shall be carried 

out by an approved subcontractor at rates to be agreed. 

 Route clearance 

The Contractor shall clear a strip of land through those sections of the route that pass through 

vegetation.  Clearance shall consist of felling or trimming trees and other vegetation to obtain 

a clearance of not less than 8 m from the nearest conductors.  All limbs and branches required 

to be trimmed shall be neatly cut close to the trunk of the trees or to main branches, and cuts 

more than 40 mm in diameter shall be painted with an approved paint.   In determining the 

clearance and in estimating the mean height of the vegetation due allowance shall be made for 

seasonal growth.  

Trees, scrub and undergrowth shall be cleared by felling not more than 150 mm above ground.  

Tree stumps are to be burned to prevent regrowth.  All timber and brush shall be removed to 

the outer limits of the cleared strip and care shall be taken to avoid unnecessary removal of 

topsoil when clearing the strip.  Before any burning of timber or tree stumps the permission of 

the police authorities shall be obtained.  The Contractor shall be responsible for compliance 

with all military and local laws and regulations relative to open fires. 

The extent of the land clearance during the construction period shall be determined by the 

requirements for safe construction and the strip of land to be cleared shall be in a cleared 

condition at the agreed handing over date for the whole transmission line.   

Clearing operations shall be undertaken in such a way as to prevent damage to existing 

structures and installations, and to those under construction, as well as to provide for the safety 

of employees and the public. 

Disposal of timber, brush, etc other than as stated above, or any land drainage or bridging or 

prevention of soil erosion or other special work arising out of the route clearance shall be done 

by the Contractor at his own cost.   

 Installation of foundations 

a. General.  Foundation construction shall always be carried out with all due 

regard to the mitigation of any damage to the environment and in accordance 

with the findings of any Environmental Impact Assessments and 

Management or Monitoring Plans.   

2. Site levelling.  From consideration of the impact on the environment it is 

normally preferable not to level sites, but to build the structures into the land 

form basically as it exists, using suitable steel leg extensions on the towers 

or concrete extensions on the foundations.  However in exceptional cases, 

where tower leg foundations are located on the side of a hill or on a slope 

and it is decided that terracing, or cut and fill, is an option, full proposals for 

earthworks shall be submitted to the Engineer for approval before any 

excavation or filling takes place.  Proposals shall show: 

i. how rainwater run-off from the hillside is to be allowed for and 

diverted around the foundation; 
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i. how the exposed surfaces are to be protected against weathering and 

the possibility of erosion; 

ii. the full depth and details of the foundation, with particular note of 

the presence of fill material; 

iii. that the Contractor is aware of the possibility of slippage taking place 

and has taken precautions to avoid it.   

Preference will be given to proposals that minimize the amount of 

disturbance to the terrain environment.  Material that is excavated in 

terracing shall be spread in an appropriate manner in an area near the tower 

but in such a manner that no instability is caused to the terrain and the 

spreading causes no environmental distress.   

d. Foundations.  A record shall be kept of each foundation installed including 

details of the strata of the ground throughout the depth of excavation, the 

presence or not of water during construction and liability to seasonal 

flooding, together with results of tests carried out and all other relevant 

information.   

Where ground conditions necessitate, the foundation dimensions shall be 

increased and concrete added and/or reinforced as may be approved by the 

Engineer.   

Where ground conditions are unsuitable for the installation of any standard 

or modified standard class of foundation the Contractor will be required to 

make arrangements to provide a piled or other special foundation as may be 

approved.  The Engineer may require that such specialist foundation work 

shall be carried out by an approved subcontractor.   

In ground which may be flooded at any time of the year and where the soil 

is such that enlarged pad or raft foundations may be employed economically 

the excavated subsoil remaining after backfilling shall be formed into a flat 

topped mound approximately 0.75 m high extending approximately 1 m 

beyond all sides of the tower base.  The sides of the mound shall be battered 

to minimize the effects of erosion.  The mass of the mound shall not be 

considered in the uplift capacity of the foundations.  The foundation stubs 

shall be extended to allow for the change in ground level such that the 

encasing concrete extends to 300 mm above the level of the top of the 

mound.  The cost of forming the mounds will be included in the total cost 

of the foundations.   

In areas where black cotton is encountered the contractor shall make 

provision for importing backfill material. 

e. Excavation.  During excavation, the Contractor shall take adequate 

precautions to prevent earth disturbances that might affect the safety of 

personnel, property and the Site Works.   
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Before excavations are commenced the Contractor shall submit his 

proposals with regard thereto for the Engineer's approval.  Excavations shall 

be close timbered or sheeted, planked and strutted as and when necessary 

and kept free of water by pumping or other means during the course of the 

work and shall ensure the safety of personnel working within them.  The 

sides of excavations shall normally be vertical unless otherwise specifically 

agreed with the Engineer.   

Should dewatering be necessary during excavation and concreting works 

due consideration shall be taken to ensure there will be no adverse influence 

on adjacent structures as a result of the lowered ground water table.   

Written approval shall be obtained from the Engineer before explosives are 

used for excavating foundations in rock.  The Contractor shall be 

responsible for complying with local regulations concerning the use of 

explosives and for the safekeeping and handling of explosives.  Proper 

warning shall be given of all blasting operations.  During operations 

involving the handling or use of explosives, the Contractor shall be 

responsible for the safety of personnel, Site Works and people or properties 

in the vicinity of the Site.  The Contractor shall make good at his own 

expense any damage caused by the use or mishandling of explosives.  No 

blasting is permitted near permanent work or dwellings.   

Blinding concrete shall be provided under all concrete foundations at the 

base of the excavation for a thickness of at least 75 mm and shall be deemed 

to be included in the price of the foundations.  In cohesive material the final 

150 mm of ground above formation level shall only be removed 

immediately prior to placing the blinding concrete.   

f. Stub setting.  Stubs for tower foundations shall be carefully adjusted to an 

approved template and shall be held in the correct position while the 

concrete for the foundation structure is placed.  The templates shall not be 

struck until at least 24 hours after foundations have been completed or 

before the completion of backfilling activities.  The spacing and levels of 

the stubs after the templates have been struck shall be such as to ensure 

correct alignment of the towers without forcing of members during erection 

and shall comply with the construction tolerances stated under sub-clause j.   

g. Formworks.  Formers shall normally be employed to produce the correct 

foundation shape and ensure no loss of aggregate or cement.  All formers 

shall be sufficiently strong to withstand the pressure arising from the 

concrete during compaction and shall be capable of removal without undue 

disturbance to the concrete.   

Formers may consist either of steel, timber or plywood elements.   

The faces of the formers that are in contact with the concrete shall be cleaned 

and oiled or coated to prevent any concrete adherence to them and to 

facilitate their removal.   
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Formers shall not be removed before sufficient hardening of the cast-in 

concrete has taken place and in no case less than 24 hours after the concrete 

has been placed.  Any concrete that has been damaged during formwork 

removal or is honeycombed must be removed by chipping to sound concrete 

and then repaired at the Contractor’s expense and to the Engineer’s 

approval.   

h. Reinforcement.  All steel rod reinforcement shall be clean and free from 

loose mill scale, loose rust, oil and grease or other harmful matter and except 

at bends shall be truly straight before being surrounded with concrete.  

Evidence of steel quality, which shall be to an approved Standard such as 

BS 4449, shall be provided.  The numbers, lengths, diameters, forms and 

positions of all reinforcing bars shall be in accordance with approved 

drawings.   

The steel reinforcement shall be so connected as to form a rigid cage or mat.  

To prevent displacement before or during concreting, the bars shall be 

secured one to the other with 18-gauge soft iron wire.  Sufficient precast 

rings or distance blocks shall be used between the reinforcement and the 

bottom and sides of the excavations to ensure the correct cover of concrete 

around the bars.  The distance blocks shall be made of concrete of not less 

strength than that of the concrete in which they occur.  The foundation 

reinforcement shall be bonded to the tower stub with 7/4 mm galvanized 

steel wire strand before concreting.   

Steel rod reinforcement shall be bent cold in a manner that will not injure 

the material.  Bending hot at a cherry red heat (ie not exceeding 840°C) may 

be allowed except for bars that depend for their strength on cold working.  

Bars bent hot shall not be cooled by quenching.   

Bends, cranks or other operations on reinforcing bars shall be in accordance 

with approved drawings.  Where splices or overlapping in reinforcement are 

required the bars shall unless otherwise approved have an overlap as 

specified in BS 8110.   

i. Concrete.  Unless otherwise approved, concrete for foundations and for 

encasing concrete shall be to Design Mix Grade C25 to BS 5328 (BS EN 

206-1 AND BS 8500) with minimum cement content of 300 kg/m
3
 concrete, 

maximum water cement ratio of 0.6 and maximum slump of 75 mm. 

The concrete mix is to be designed by the Contractor and submitted to the 

Engineer for approval in sufficient time to permit the necessary tests on 

compressive strength to be carried out prior to construction commencing.   

All cement used shall be of Portland or other approved composition obtained 

from an approved maker.  Portland cement shall conform in all respects to 

BS 12 (BS EN 197-1).  Where Portland cement concrete may be liable to 

chemical attack sulphate resistant cement to BS 4027 may be used where 

approved.  Cement shall be stored in an approved manner.   
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All aggregates shall be obtained from sources approved by the Engineer and 

shall be clean and free of clay, earth, organic matter, salt or other impurities.  

The aggregate shall comply generally with the requirements of BS 882.   

Coarse aggregate shall be gravel or broken stone of angular or rounded 

shape, of approved grading and shall pass a mesh not more than 40 mm 

square for foundation concrete or 20 mm square for encasing concrete.   

Fine aggregate shall, unless otherwise approved by the Engineer, be sand, 

well graded from 4 mm gauge downwards.  No seashore sand shall be used, 

and. unwashed pit or river sand shall not be used unless approved by the 

Engineer.   

Water shall be obtained only from sources approved by the Engineer.  It 

shall be clean, free from deleterious materials and chemically neutral.   

Cement shall be measured by weight, either by use of one or more complete 

bags or by weighing on site.  Other ingredients shall be measured by weight 

or by volume, and concrete shall be mixed in batches using one or more 

complete bags of cement.  Only in exceptional circumstances shall a bag of 

cement be divided.  When mixing by volume is adopted, suitable batch 

boxes of approved dimensions shall be made and used for the measurement 

of coarse and fine aggregates.  A calibrated container for the measurement 

of water shall also be used.   

All concrete shall be thoroughly mixed by machine, with only sufficient 

water to ensure a workable mix.  Consistency tests shall be made when 

required by the Engineer by checking the maximum slump in a truncated 

cone 300 mm high and of standard dimensions.  No concrete shall be mixed 

or placed when the temperature of the air or the ingredients is less than 2°C 

nor shall concrete be placed when its temperature is greater than 32°C.  In 

hot conditions the initial temperature of the mix should be kept as low as 

possible, by shading the materials against the sun. Retarding admixtures 

may be used subject to the Engineer’s approval.  Freshly placed concrete 

shall be properly protected against the weather.   

Test cubes of 150 mm face in accordance with BS 1881 shall be made 

during the progress of the works, comprising a minimum of one set of four 

cubes per tower or per day, or one set of four cubes for each 6 m
3
 of concrete 

placed if greater.   

Cubes shall be tested in accordance with BS 1881 and Clause 16 of this 

Technical Specification.   

Contractors shall submit plans showing where the concrete will be mixed 

for each tower site and how they propose to transport the concrete to the 

foundation location.  If the concrete is being made “off-site” and transported 

in “ready-mix” trucks, then the journey time must be noted and approved by 
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the Engineer.  Transportation shall be such as to avoid segregation of the 

concrete constituents.   

The concrete shall be vibrated or thoroughly rammed during placing to 

ensure that it is homogeneous and free from voids.  Excessive vibration shall 

be avoided.   

The upper surface of the concrete for all types of foundations shall be made 

by a continuous pour of foundation concrete and shall be sloped in an 

approved manner to prevent accumulation of water.   

Unless otherwise approved, there shall be no joints in the concrete 

foundation.  Where the construction of the foundation is such that joints are 

unavoidable adequate bond between the old and new concrete shall be 

ensured by chipping the old concrete to a rough, clean surface free from 

loose particles.  Immediately before placing the new concrete, this cleaned 

surface shall be primed with a layer approximately 15 mm thick of a wet 

mix of cement and fine sand in equal proportions.   

Particular attention shall be paid to the need to ensure complete curing of all 

concrete and the Contractor shall supply information in his method 

statement relating to his proposed methods for curing and for protecting the 

concrete.  Curing and protection shall start immediately after the compaction 

of the concrete and shall ensure adequate protection from: 

 premature drying out, particularly by solar radiation and wind 

 leaching out by rain and flowing water 

 rapid cooling during the first few days after placing 

 high internal thermal gradients 

 low temperature or frost 

 vibration and impact which could disrupt the concrete and interfere 

with its bond to the reinforcement.   

j. Backfill.  Proper precautions shall be taken to ensure that all backfilling and 

compaction of earth is done thoroughly and evenly round all parts of each 

separate foundation block or structure.  The backfill shall be placed in layers 

not exceeding 200 mm in thickness and shall be compacted to achieve the 

bulk density assumed in the design using a method of compaction included 

in the Contractor’s method statement and approved by the Engineer.  

Backfilling only from one side or corner of an excavation hole shall not be 

allowed.  In wet or flooded situations adequate provision shall be made to 

ensure the excavation is kept free from water whilst work is carried out.  

Stub setting templates shall not be removed before completion of 

backfilling.   
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Organic matter and silt shall not be used as backfill material.  All temporary 

timbering, shuttering, etc and all decomposable or perishable material shall 

be removed from the excavations prior to backfilling.   

Black cotton soil or peat soil shall not be used for backfilling and it is 

categorised as unsuitable material. Contractor shall import suitable soil for 

backfilling. 

k. Construction tolerances.  Foundation setting tolerances shall be in 

accordance with the requirements stated below.   

The difference in elevation between the tops of any two stub angles shall 

not exceed 1/1000 of the horizontal distance between the stubs.  The actual 

elevation of any stub angle shall not differ from the computed elevation by 

more than 1/100 of the foundation depth.   

Stub rake shall be within 1 per cent of the required hip or face rake.   

Back-to-back dimensions at top of stubs shall be within 10 mm on the face 

or within 15 mm on the diagonal.   

The twist of any stub in plan shall be less than 1° about the longitudinal axis.   

Tolerances for the position of the tower and excavations in relation to the 

tower position given on the profile shall be: 

 Out of 

alignment 

From centre 

line of route 

From transverse 

centre line of tower 

Suspension 

tower 

0.25° 25 mm 250 mm 

Tension 

tower 

0.25° 25 mm 25 mm 

 

l. Site clearance.  As soon as practicable at each tower site, backfilling shall 

be completed, surplus soil removed and the site cleared.  Final site clearance 

will normally be carried out at the same time as fitting of anti-climbing 

devices and tower plates, and shall be undertaken without delay.   

m. Protection of tower footings.  At locations where water due to flood or tidal 

water may affect the foundations or cause erosion of the ground near the 

tower foundations, protection to the foundations and to the ground 

surrounding them shall be provided by the Contractor. Methods include 

stone revetment, concrete placement, gabion structures or reinforcement of 

ground surfaces as well as drainage schemes as necessary.  Other methods, 

where more suitable, are not precluded and the Contractor shall furnish 

recommendations for the provision of protection at such locations.   
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11 ERECTION 

 Storage and erection of steelwork 

a. General.  All transmission tower steelwork stored at site shall be kept clear 

of the ground.  Contact with brackish water or other substances likely to 

attack galvanizing shall be avoided and all tower members shall be kept in 

a clean and tidy condition.   

2. Assembly and erection.  The Contractor shall erect the towers for the 

transmission line in accordance with the erection diagrams, construction 

lists and other drawings and instructions.   

Unless otherwise approved, towers with concrete foundations shall not be 

erected until the concrete has had 14 days in which to cure, or such longer 

or shorter time as may be approved, depending on the type of cement used 

and on local conditions.   

The method of assembling and erecting a tower shall be such that during 

erection no member shall be subjected to any stress in excess of that for 

which it was designed.   

Misalignment or misfit of adjacent sections or members attributable to the 

adopted method of erection shall be corrected by changing erection methods 

as necessary to eliminate the trouble.   

All members shall have their joints cleaned when bolted up.  As far as 

possible bolt heads, rather than nuts, shall be on the outer or upper faces of 

tower joints.   

All towers assembled on the ground shall be kept off the ground with wood 

so as to be free of dirt, mud and other foreign materials that tend to adhere 

to the structure.   

If erected by assembling in sections, the initial tightening of bolts shall be 

adequate for dead load, live load and direction stresses, but shall not be so 

strong as to prevent aligning and fitting adjacent sections or members.  The 

assembled sections shall be adequately supported during erection.   

Spanners used during erection shall be well shaped and shall fit closely onto 

the hexagon to avoid damage to nut and bolt heads.  The use of any wrench 

that may deform the nut or cut or flake the galvanizing will not be allowed.  

During assembly, punching, reaming or drilling for correction of 

mismatched holes shall not be permitted without the authorization of the 

Engineer in writing.   

Proper precautions shall be taken to ensure that towers are not strained or 

damaged in any way during erection.  Suitable ladders shall be used, 
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whenever necessary, during erection of towers.  All ladders and removable 

step bolts shall be removed when erection work is not in progress.   

If any shop errors in the steel are discovered, the Contractor shall notify the 

Engineer who will decide whether the error shall be corrected on site or the 

members shall be replaced.   

All exposed steel surfaces around the holes or on cuts on which such 

corrective work is permitted shall be given sufficient coats of a zinc rich 

paint to provide sufficient protection to the steel and shall be to the approval 

of the Engineer.   

All towers shall be vertical under the stresses set up by the overhead line 

after conductor erection.  A tolerance of 25 mm for every 10 m height may 

be allowed.   

After erection each tower shall be thoroughly inspected by a special crew to 

check the condition of the section surfaces and the correct tightness of the 

nuts on the bolts.  The final tightening of the nuts shall be carried out using 

torque wrenches and the nuts shall be torqued to the values proposed by the 

Contractor and approved by the Engineer.   

On each tower the Contractor shall install the relevant danger and 

identification plates as indicated in the erection drawing.   

In order to prevent pilfering, all bolts and nuts from ground to two metres 

above of the anti-climbing device shall be secured by means of specifically 

designed anti-theft type bolts and nuts to the approval of the engineer on 

each tower. 

All foreign matter and surplus materials shall be removed from the towers 

and from the site upon completion of erection.   

n. Tower earthing and resistance measurements.  The Contractor shall 

install and test the structure grounding in accordance with Clause 11.2 of 

this Technical Specification.   

 Earthing 

The Contractor shall undertake preliminary soil resistivity measurements along each line route 

as soon as possible after Award of the Contract.  The number and location of test points as well 

as method of testing shall be agreed with the Engineer. 

In the presence of the Engineer, the Contractor shall measure the electrical footing resistance 

to earth of each tower before the earth conductors are erected.  These measurements shall be 

recorded by the Contractor in the form of a tower footing earth resistance profile of an approved 

type.   

The following materials or their equivalents shall be used: 

- Earthing rods shall be made of galvanised steel, with a minimum diameter of 20mm 

and minimum length of 3m.  There shall be provision for coupling rods to extend their 
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length if necessary.  A bronze or brass bolted clamp shall be provided for connection 

of earthing cables to the earthing rods; 

- Earthing cables (counterpoise) shall be of galvanised steel wire with 11.5mm diameter. 

- Connection of the counterpoise to the tower steelwork shall be by means of a 

compressed lug and two galvanized bolts and nuts, washers and spring washer on the 

tower stub at least 500 mm above the foundation surface.  The minimum diameter of 

the bolts shall be 12 mm.  The holes in the leg/stub steelwork shall be factory drilled 

prior to galvanizing. 

- The earthing counterpoise shall pass through the concrete chimney via an encased, 

flexible PVC pipe and exit from the chimney at the required depth.  On completion of 

the earthing installation the PVC pipe shall be filled with a cement mortar mix. 

The depths of the upper ends of earthing rods and the depth of burial of earthing cables shall 

not be less than the following values: 

- Cultivated (soft) soil  800 mm 

- Normal soil   500 mm 

- Rocky ground   150 mm 

- Where required drilling or augering methods shall be used for installing the earth rods.  

The holes shall be filled with bentonite and the earthing rod pushed into the prepared 

holes.  

Type A:  Every tower shall be fitted with compulsory earthing on two diagonally opposed legs.  

The earthing rods, one per leg, shall be driven vertically into the ground to a depth of 3m at a 

distance of 5m from the footing and shall be connected to the tower legs by earthing 

counterpoise cable.  

Where the measured tower footing resistance is greater than 10 ohms the earthing shall be 

enhanced using one of the systems detailed below. 

Type B:  Installation of earthing rods as described in type A above but with one 3m rod and 

earthing counterpoise cable connected to each tower leg.   

This type of earthing system shall be used in cultivated (soft) soil where type A earthing does 

not provide adequate earthing. 

Type C:  Installation of earthing rods as described in type B but with each rod being extended 

to 6m long and earthing counterpoise cable connected to each tower leg.   

This earthing system shall generally be used where the ground conditions are not favourable, 

but not rocky. 

Alternatively, an additional 3m earthing rod shall be connected to each previously installed rod 

via an additional 5m of counterpoise cable.  

Type D:  Any special measures and methods (deep grounding, counterpoise connection to the 

adjacent tower, earth conductivity improving chemicals etc.), subject to approval of the 

Engineer, which shall be used in specific soils where type C earthing cannot provide sufficient 

reduction in resistance. 

For all types of earthing system, each section of earthing cable shall be separately bolted to the 

tower in order that it can, if required, be disconnected for the purpose of earth resistance 

measurements.   

At each tower connected to an earthing system the Contractor shall measure the electrical 

footing resistance to earth with the system connected.  The measurements shall also be recorded 

by the Contractor on the tower footing earth resistance profile to be provided as a final record.   
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The terminal towers shall be connected to the substation earthing grid.   

Type and thickness of galvanizing shall provide sufficient protection of steel for 20 years 

service and shall not be less than 610g/mm2.    

Metal roofs of existing buildings constructed within 30 m of the centre of the transmission line 

shall be securely earthed.  A minimum of two earth connections shall be made to opposite sides 

of the roofs by means of earthing (counterpoise) cable, which shall be led down the sides of 

the building to earth.  The earthing cable shall be securely fixed in cleats to the sides of the 

buildings and not less than 2 m of the cable shall be buried in the ground at a depth of at least 

800 mm.  

All metallic fences both new and existing, which cross under, or which are located near and 

parallel to the transmission line shall be earthed as follows: 

 One earthing rod shall be used to ground each 100 m of fence that is parallel 

to and within 50 m of the centre line of the transmission line.  One earthing 

rod shall be used on each side of the right of way to earth fences crossing 

under the line. 

 Earthing rods, to which the fence wires shall be bonded, shall be driven to a 

depth of not less than 1.5 m.  All metallic fence gates within the right of way 

shall be electrically bonded to the fences. 

 Erection of insulators 

Insulators and insulator fittings shall be assembled and installed by the Contractor as shown on 

the drawings, and in accordance with the recommendations of the manufacturers.   

All insulators shall be handled carefully during transportation, assembly and installation on the 

tower to avoid damage and shall be cleaned when installed using techniques which cause no 

damage to the surface of the insulator.   

Proper precautions shall be taken to ensure that insulators and fittings are not strained or 

damaged during erection of the insulator sets, and during the pulling out and erection of 

conductors.   

The Contractor shall take adequate precautions to ensure that dust and dirt is excluded from 

insulator ball and socket joints.   

 Crossing of public services 

At crossings of roads, buildings, waterways, telegraph and telephone lines, over or under other 

power lines, the provisions of any Regulations to which KETRACO is subject shall be 

complied with.  No additional payment will be made for any temporary guarding or scaffolding 

required for erection of the conductors at crossings.   

When the Contractor is about to carry out erection of the conductors along or across power 

lines or telecommunication circuits, public roads, waterways, he shall be responsible for giving 

advance notice to the appropriate authorities of the date and time at which he proposes to carry 

out the work.  Where authorities, or public undertakings deem it necessary for the protection 

of their employees or property, or of the public, or for the regulation of traffic, to provide 

flagmen or watchmen, the cost of such provision shall be borne by the Contractor.  

 Erection sags and tensions 

The line and earth conductors shall be erected so that the tensions at “everyday temperature” 

in still air shall be the figures stated in the Technical Schedules and shall be equal in all spans, 

excepting for sections with spans differing considerably from the basic span where compliance 
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with the specified tensions under the assumed maximum loading conditions may necessitate a 

lower figure for the “everyday temperature” still air tension.   

At “everyday temperature” in still air, in any span, the earth conductor sag shall be 

approximately 10 per cent less than the line conductor sag.   

In calculating the initial sags and tensions allowance shall be made for the elasticity and 

coefficient of expansion of the conductor materials.   

The "equivalent span" method shall be used, in which the tension in any section length is that 

which would apply to a single span equal to the square root of the figure arrived at by dividing 

the sum of the cubes of the individual span lengths, in the section considered, by their sum.  

Unless otherwise approved, the sag of any one conductor should not differ from the correct sag 

by more than 3 per cent and, in any one span, the maximum permissible difference in sag 

between conductors of different phases shall not exceed 150 mm.   

The sag of the subconductors of any one phase shall not differ by more than 50 mm.   

Employing the approved design sags and tensions as the basis the Contractor shall submit, for 

approval, calculations for the initial sags and tensions to be employed during stringing 

activities.  These calculations shall take into consideration the effects of creep for each of the 

phase and earth conductors and also that, for instance, Aircraft Warning Markers will not be 

installed at the time of sagging.  For sections where Aircraft Warning Markers are to be 

installed additional initial sag and tension data shall be provided.   

 Erection of line and Aluminium Steel Clad earth conductors 

At least 3 months prior to the commencement of stringing activities the Contractor shall submit 

his stringing schedule identifying the stringing sections, locations of tensioner and puller, the 

proposed position of mid-span joints, drum identification numbers, sagging spans and, where 

appropriate, check sagging spans.  The sagging span shall normally be the longest span within 

the section but consideration shall be given to establishing a line-of-sight to the puller station.  

In addition, details of temporary staying of towers, joints of control and other relevant 

information shall be submitted.   

The fullest use possible shall be made of the maximum lengths of line and earth conductor in 

order to reduce to a minimum the number of joints.  The number and span location of tension 

joints shall be approved.  The number and span location of tension joints shall be approved.  

Unless otherwise approved there shall be no tension joints in adjacent spans or in sections, 

between tension towers, of less than three spans; there shall be no joints in spans crossing roads, 

navigable waterways or buildings or in the spans immediately adjacent thereto.  All joints shall 

be at least 30 m away from structures.   

The conductors, joints and clamps shall be assembled using the approved tools and shall be 

erected in such a manner that no bird-caging, over-tensioning of individual wires or layers, or 

other deformation or damage to the conductors shall occur.  Running out blocks shall be of an 

appropriate diameter to avoid the formation of permanent "sets" in the conductor and shall be 

to approval.  The use of midspan compression joints for the purpose of pulling out conductors 

during erection and the use of insulators and line materials in general for erection purposes will 

not be allowed.  Auxiliary erection clamps, or hauling devices shall be of approved design, and 

shall under erection conditions, allow no relative movement of strands or layers of the 

conductors.  If required by the Engineer, this property shall be demonstrated by actual test.  

Cutting of layers of ASCR or ASC conductors shall be carried out with tools designed not to 

damage underlying strands.  Cropping or shearing of complete conductors shall not be 

permitted.  The cut ends of the conductors and the joints, clamps and fittings attached to the 

conductor themselves shall be treated in an approved manner to prevent ingress of moisture.   

The Contractor shall measure by means of approved micro-ohm meter equipment in 

accordance with the Tests section of this Technical Specification the electrical resistance of all 
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joints after completion and before erection.  The resistance of the joint shall be in accordance 

with the requirements of the Specification and shall in no case be greater than 75 per cent of 

the resistance of the equivalent length of conductor.  The values of resistance measured shall 

be recorded on a schedule that shall be submitted to the Engineer as part of the final records.  

Any faulty joint shall be cut out and replaced at the Contractor’s expense.   

All current carrying surfaces of bolted connections shall be coated, prior to erection, with an 

approved conducting compound in an approved manner.   

In case of local damage to isolated strands of a conductor during erection the use of repair 

sleeves of approved type may, in exceptional circumstances, be permitted upon application to 

and at the discretion of the Engineer who will regard repair sleeves as joints in respect of 

permitted locations.  Any use of repair sleeves shall not incur additional cost to KETRACO. 

The Contractor shall at his own expense make suitable arrangements for temporary guying of 

towers, where necessary.  Suitable plates (detachable or otherwise) shall be provided on the 

towers for the attachment of any temporary guys.  The additional loads imposed on specific 

towers during erection by the use of temporary guys shall be calculated and approved.  

Attachment of the guys to the tower shall be accomplished so as not to damage to steelwork or 

the galvanized coating.   

The line and earth conductors shall be erected employing tension stringing methods and 

equipment and shall not at any time during erection come into contact with the ground or any 

obstacle, such as walls, fences or buildings, except when the conductors are at rest.  Approved 

means shall be provided to prevent any damage to conductors where these are run over 

temporary supports.   

Conductor running-out blocks shall be free running and of approved materials and dimensions.   

Conductors shall be clamped in, vibration dampers and spacers shall be erected, as soon as 

practicable but in any case within 72 hours after having been tensioned to the correct sag.   

The Contractor shall make any necessary special arrangements for running out and sagging the 

conductors where the route crosses buildings, orchards, plantations, gardens, or other ground 

over which erection cannot be carried out in the normal manner.  No extra charge for man-

handling of material or for any special precautions or methods necessary at such positions shall 

be allowed.   

The Contractor shall also make such special arrangements as the Engineer may approve where 

power lines are to be crossed.  Where the conductors have to be erected whilst the power line 

to be crossed is energized, no additional payment to the prices stated in Volume 2 shall be made 

for any additional payment to the prices stated in Volume 2 shall be made for any special 

scaffolding or equipment required.   

Where required by the Engineer, prior to the issue of the taking-over certificate, the Contractor 

shall be responsible for checking that the relative sags of the conductors are within the specified 

tolerance.  Such checks shall be carried out at selected points along the route as required by the 

Engineer.   

At the end of the maintenance period stated in the Conditions of Contract, the line conductor 

sag adjusting devices for bundled subconductors shall be finally not more than 50 mm plus or 

minus, from their median position, unless otherwise approved.   

The Contractor shall provide suitable dynamometers, thermometers, sighting rods and other 

approved apparatus necessary for the proper checking of the work.  Dynamometers, if used, 

shall read in kilograms or Newtons and, where required by the Engineer, shall be tested and, if 

necessary, recalibrated.   

The Contractor shall keep a record of the particulars of the sagging of conductors in each 

section of the route showing the mean actual sag of the line conductors and date of stringing as 

well as the ambient and conductor temperature.  The data shall be handed to the Engineer at 

the conclusion of erection work.   
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Clearances between phase conductors and ground and between jumpers and structures shall be 

checked during erection and before handing over the line.   

The Contractor shall submit his proposals for a test regime to the Engineer for approval prior 

to fieldwork commencing.   

 Erection of optical fibre (OPGW) earth conductors 

The fullest use shall be made of the maximum lengths of conductor to reduce the number of 

joints to a minimum.  The locations for joints shall be approved by the Engineer.   

The conductors and clamps shall be assembled using approved tools and shall be erected in 

such a manner that no bird-caging, over-tensioning of individual wires or layers, over-

tensioning or stressing of optical fibre elements, or any other deformation or damage to the 

conductors shall occur.   

The conductors shall not at any time during erection come into contact with the ground or with 

any obstacle, including walls, fences and buildings.   

The relevant clauses related to erection of line conductors shall apply also for OPGW earth 

conductors.   

The erection of OPGW is to be effected in such a manner that neither torsion nor bending 

stresses on the conductor during erection, sagging, jointing or landing shall cause any damage 

or deterioration to the optical fibre system.  Suitable precautions shall be taken, using for 

example torsionally stable pulling ropes, suitable running-boards, counterweights and running 

blocks.  Special attention shall be paid to ensure that the conductor at no time is subjected to 

bending in excess of that permitted by the minimum bending radius specified by the 

manufacturer. Running-out blocks shall be sized to conform to the minimum bending radius 

specified by the OPGW manufacturer.  

The Contractor shall carry out tests to confirm the satisfactory condition of optical fibres prior 

to erection.   

Once installation of OPGW earth conductor is complete a series of tests to be agreed with the 

Engineer shall be carried out to ensure the satisfactory operation of the cable.  The tests shall 

be carried out in both directions.   

The tests shall include but not be limited to: 

1. Optical attenuation on OPGW earth conductor terminated with connectors 

carried out in both directions at 1550 nm.   

2. Loss distribution to measure the uniformity of loss in the optical fibres and 

joint losses in the OPGW earth conductor using an optical time domain 

reflectometer (OTDR).   

On completion of the tests three copies of the test report shall be supplied to the Engineer.   

Optical attenuation of the OPGW earth conductor terminated with connectors shall be 

measured and recorded at the end of the guarantee period and it shall not be more than 102 per 

cent of the reading at commissioning.   

The contractor shall submit his proposals for erection and test regimes to the Engineer for 

approval prior to fieldwork commencing. 

 Work at ends of the line 

The location and orientation of towers at the ends of the line are to be studied with extreme 

care.  Method statements and drawings with sufficient detail are to be provided prior to outages 

being granted.   Outage dates and outage durations are to be requested well in advance to allow 

KETRACO sufficient time to arrange these outages. 
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 Final inspection 

Upon the notification by the Contractor that the work is finished on a completed section of line, 

the Engineer, prior to issuing the taking over certificate, will inspect the completed Works, in 

order to ascertain that they have all been carried out in accordance with the Specification and 

to the Engineer’s satisfaction.   

In particular it will be ascertained that at least: 

1. At tower positions, backfilling of the excavations, ramming, levelling 

around foundations, draining of higher footings on sloping ground, dispersal 

of excess earth etc, is complete.   

Concrete protruding above ground is correctly shaped, finished and sealed. 

Counterpoise earthing is installed where required.  

Silicone, epoxy or other approved painting has been correctly applied.  

Steel sections are straight and not damaged.  Bolts and nuts are correctly 

fitted with washers and are properly tightened and locked.   

The line and earth conductor fittings are erected in accordance with the 

drawings and are complete.  The line and earth conductors are correctly 

clamped. Electrical clearances from jumpers to tower steelwork are 

adequate.  

All tower steelwork, bolts, nuts, lock nuts, cotter pins, washers and split 

pins on all fittings are properly fitted.  The tower steelwork is free of all 

foreign matter.   

Anti-climbing devices, danger and identification plates are complete and 

correctly fitted.   

2. Along the transmission line.  The conductors and earthwires are clean, 

without strand damage and free of mud, foliage, loose wires, etc.  The sags 

of all conductors and earthwires are in accordance with sagging documents 

and clearances are correct.   

All packing and surplus materials have been removed from the site.  The 

cutting and removal of trees and all route clearing is in accordance with the 

Specification.   

All access and inspection tracks are completed and in good condition.   



   

 

Page 121 Kenya Electricity Transmission Company Limited                              TECHNICAL REQUIREMENTS 

 

 

 

12 Special Tools And Equipment 

General requirements for mandatory and recommended special tools and equipment are stated 

in Section IV. 
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13 Spare Parts 

The quantities of spare parts are specified in Section IV.  All specified spare parts shall comply 

with the requirements stated in the relevant Technical Schedules given in Volume 2 and this 

Specification. 
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14 REMEASURED WORK 

 Measurements of work 

All measurements of length for the purpose of payments shall be to the nearest metre, and shall 

be made, after erection, along the centre line of the transmission line without allowance for sag 

or slope.   

All measurements of mass for the purpose of payments shall be to the nearest kilogramme, and 

shall be calculated from the approved working drawings, steel being assumed to have a density 

of 7850 kg/m3.   

All measurement of the cleared strip shall be based on the prices stated in Volume 2 which 

shall be deemed to be the average for the total line route irrespective of the varying density of 

the vegetation or the nature of the terrain.   

All measurements for the purpose of payments shall be made jointly by representatives of the 

Contractor and the Engineer.   

 Towers and foundations 

The rates given in Section IV for the standard types of towers, standard foundations, and 

earthing and for excavation, concrete, steelwork and reinforcement for foundations of special 

towers shall include all work which the Contractor may have to do when installing the standard 

towers, foundations, special foundations and earthing, regardless of the nature of the ground, 

the presence of water, the slope or irregularity of the ground surface or other local conditions, 

except that where sloping ground necessitates the use of individual tower leg extensions, these 

extensions will be paid for at the appropriate rates given in the Section IV.  The foundation 

rates are deemed to include for any additional work that may be required to secure foundations 

against the effects of soil erosion.   

If a combined-use tower is proposed and different prices have been entered in Volume 2 for 

the individual tower types it shall be noted that payment shall only be made for the tower type 

that was necessary at the location; for instance a T30/T60 tower at a location with say 25° 

deviation will only be paid at the scheduled rate for a T30 tower.   

The rates for modified standard foundations shall be made up from the rates in Volume 2 or 

shall be otherwise approved.   

Single leg extensions for standard and extended towers shall be paid for at the rate stated in the 

Volume 2.   

Payment for minor modifications to parts of standard towers which do not involve 

modifications to the main structure, such as modifications to crossarms, etc shall be calculated 

by deducting from the price of the standard tower the cost of the omitted steelwork calculated 

at 75 per cent of the special steelwork rate stated in Volume 2, and adding the cost of the 

modified steelwork calculated at the whole of that special steelwork rate.  Steelwork additional 

to an otherwise standard tower, such as additional brackets, etc shall be paid for at the special 

steelwork rate stated in Volume 2.  Where a standard tower is erected on special foundations 

or on a special extension the standard tower shall be paid for at the rate stated in Volume 2 and 

the special extension and the foundations shall be paid for at the appropriate rates stated in 

Volume 2.  Special towers, or standard towers with radical modifications to the main structure, 

and the special foundations shall be paid for at the appropriate rates stated in Volume 2.   

Where specialist soil investigation (not routine soil testing) or specialist foundation work 

including design and construction is carried out by an approved subcontractor, this shall be 

paid for at agreed cost plus 5 per cent.   
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 Tests 

The Employers/Engineer has the right to inspect materials and equipment, and witness factory 

tests of any plant and equipment included in this Contract. The cost of a satisfactory and 

approved type test shall be paid for at the rates stated in Volume 2.  Prices for tests shall include 

manufacture, supply, erection and dismantling of all materials and provision of all test 

facilities.  The Contractor shall also include in the price for the attendance by the Engineer and 

KETRACO staff to witness the tests, that is, 3 Engineers for each trip. 

The price shall include food, accommodation, daily allowance, round trip air fare between 

Nairobi and/or the Engineer’s home office and any other countries where equipment are to tested 

and any internal transportation within the country of the test.   

Each consignment of material shall be inspected and tested in the presence or representatives 

of the Employers and the Engineer. 

For each inspection, the following are to be provided for each representative: 

1. Economy class returns air ticket (from Nairobi or the Engineer’s home office to 

Places of Test and/or Inspection). 

2. Visa expenses, airport taxes and other incidental travel expenses as required. 

3. Hotel accommodation, including full board plus daily allowances of US$ 150/day 

for incidental expenses for a minimum of 5 days for each trip. (US$150/day for 

KETRACO staff only) 

At least 45 days notice of the date, time and place of all tests shall be given to the Employers 

so that arrangements can be made to have the test witnessed.  

Prior to the tests, the Contractor shall submit an outline of the procedures and tests in its plans 

to demonstrate fulfilment of the requirements specified in the subsequent sections of the 

detailed technical specifications. 

Any costs incurred by KETRACO and/or Engineer in attending a repeat type test brought about 

as a result of a failure of the subject under test and postponement of the test programme shall 

be to the account of the Contractor.   

Type tests necessary for proving compliance with the Specification and not specifically 

mentioned in the Schedules shall be undertaken at no extra cost to KETRACO.   

Uplift and compression tests on special foundations, including tests on piles, or other additional 

tests including bore holes and specialist soil tests, when instructed by the Engineer, shall be 

paid for at the rates stated in Volume 2 or, if not defined in Volume 2 as may be agreed by the 

Engineer at cost plus 5 per cent.  

The cost of all routine or sample tests on materials and/or analyses shall be borne by the 

Contractor.   

The cost of additional tests and/or analyses required by the Engineer and effected elsewhere 

than at the works of the Contractor or a subcontractor or on the Site will be borne by 

KETRACO should such tests prove satisfactory, but the Contractor will be called upon to pay 

all expenses incurred by KETRACO and/or Engineer in respect of any work or material found 

to be defective, of inferior quality, adulterated or otherwise unacceptable.   
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15 TESTS 

 General 

The following tests shall be carried out in order to determine whether the materials and 

apparatus comply with the Specification.   

Not less than four weeks notice of all tests shall be given to the Engineer.  As many tests as in 

the opinion of the Engineer are possible shall be arranged together.  Four copies of the records 

of all tests shall be furnished to the Engineer.   

All instruments shall be approved and shall, if required by the Engineer, be calibrated at the 

expense of the Contractor by an approved authority.   

With the exception of the manufacturers' routine and sample tests all type tests may, at the 

option of the Engineer, be waived providing satisfactory previous type testing records, issued 

by an approved internationally acknowledged reputable independent testing laboratory, are 

available and are approved by the Engineer.   

 Summary of tests  

 The following tests shall be carried out in accordance with the details as specified.   

Tests to be carried out at the manufacturer's works (unless otherwise specified or 

approved):- 

1. Line and earth conductors – type, routine and sample tests.   

2. OPGW earth conductors –qualification, field routine acceptance, sample tests.   

3. Tension and suspension clamps and joints - type and sample tests.   

4. Insulators, insulator fittings and conductor mechanical protective fittings - type, 

routine and sample tests.   

5. Towers and metal fittings for towers - type and sample tests.   

6. Zinc coating - sample tests.   

Tests to be carried out on the Site:- 

7. Tests on cement and concrete - type and sample tests.   

8. Tests on foundations - type tests.  

9. Tower footing resistances - routine tests.   

10. OPGW earth conductors - routine tests.   
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11. Tests on conductor joints and clamps - routine tests.   

12. Line insulation and conductivity - routine tests.   

13. Such tests as are required by the Engineer to prove compliance with the 

Specification independently of any tests that may have already been carried out 

at the Manufacturer's Works, or elsewhere.   

 Details of tests 

15.3.1 Line and earth conductors 

15.3.1.1 Type tests 

Conductor or earthwire shall be type tested in accordance with IEC 61089. Used grease shall 

be tested in accordance with Table 1 of BS EN 50326 to determine the characteristics of the 

grease, including the drop point as stated in the Technical Schedules and to confirm the absence 

of corrosive substances. Type test records and certificates for identical type of conductor may 

be accepted provided that those records and certificates are not older than five years and tests 

were carried in accredited laboratory. 

15.3.1.2 Sample tests 

Sample from 10% of lengths of finished line or earth conductor shall be taken and subjected to 

the tests stated in IEC 61089.  In the event of the sample from any length not passing these 

tests a second and third sample shall be taken from the same length and if one of these also 

fails under test the length from which it has been taken shall be rejected. 

15.3.1.3 Routine tests  

Routine tests in accordance with IEC 61089 shall be carried out during the production on the 

complete conductor to prove compliance with the details in the Technical Schedules. 

15.3.2 OPGW earth conductors 

15.3.2.1 Qualification tests 

Tests on complete composite fibre optic earth conductor shall be carried out in general 

accordance with the IEEE 1138/2009 and referenced standards. Lightning arc test shall be 

carried out for Class 2. Any deviation from these methods or any alternative methods proposed 

must have prior approval from the Engineer.   

15.3.2.2 Field routine acceptance tests 

The Contractor shall carry out attenuation tests to confirm the satisfactory condition of the 

optical fibres prior to erection.  These will be compared against the values obtained prior to 

shipment.   

Once installation of the fibre optic cable is complete a series of tests to be agreed with the 

Engineer shall be carried out to ensure the satisfactory operation of the cable.  The tests shall 

be carried out in both directions.   

The tests, using an optical time domain reflectometer (OTDR), shall include but not be limited 

to: 

a. Optical attenuation on the terminated cable in both directions carried out at the 

wavelengths given in Technical schedules.   

b. Loss distribution to measure the uniformity of loss in the fibre and joint losses.   

c. End to end attenuation tests including connectors at terminal stations prior to 

commissioning.   
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d. Bit Error Rate (BER) test shall be carried out and the error rate shall not exceed 

10-9.   

On completion of the tests three copies of the test reports shall be supplied to the Engineer.   

At the end of the guarantee period the optical attenuation of the cable between terminal stations 

complete with end connectors shall be remeasured and recorded and it shall not be more than 

102 per cent of the readings obtained at commissioning.  BER tests shall also be repeated.   

15.3.2.3 Sample tests 

Sample from 10% of lengths of finished OPGW shall be taken, metallic fibres subjected to tests 

stated in IEC 61089 and optical fibres subjected to attenuation and disperse tests in accordance 

with IEC.  In the event of the sample from any length not passing these tests a second and third 

sample shall be taken from the same length and if one of these also fails under test the length 

from which it has been taken shall be rejected. 

15.3.3 Tension and suspension clamps and joints 

Testing shall be in accordance with IEC 61284.  Tests on fittings for OPGW shall in addition 

comply with the recommendations given in the CIGRE Report ‘Guide to fittings for optical 

cables on transmission lines: Part 2A Testing procedures - optical groundwire fittings and 

optical phase conductor fittings’ ELECTRA No.188 February 2000.  The following additions 

shall apply.   

15.3.3.1 Type tests 

All joints and clamps shall be submitted for examination before test and all assembly, cutting 

off of conductor, compound filling (where applicable) and insertion of a plug in a centralizing 

hole and any other work whatsoever necessary for the assembly of the clamps and joints shall 

be carried out in the presence of the Engineer with the erection methods and tools proposed for 

field use.   

Approval of such methods and tools will be subject to inspection at the time of the tests.  The 

Contractor shall ensure that a reasonable number of his supervising staff shall be present at the 

type tests or, alternatively, ensure the correct jointing techniques are demonstrated to his 

linesmen in the presence of the Engineer.   

15.3.3.1.1 Mechanical type tests 

The following tensile tests shall be carried out on tension clamps and tension joints:- 

a. Two tension clamps shall be fitted to the ends of a length of conductor not 

less than 6 m long.   

b. A tension joint shall be fitted in the centre of a 6 m length of conductor, each 

end of which shall be held in an anchor clamp.   

For both tests a. and b. a tensile load of about 50 per cent of the ultimate strength of the 

conductor calculated in accordance with IEC 61089 shall be applied and the conductor shall be 

marked in such a way that movement relative to the fitting can easily be detected.  Without any 

subsequent adjustment of the fitting, the load shall be steadily increased to 95 per cent of the 

ultimate strength and then reduced to 90 per cent of the ultimate strength and maintained for 

one minute.  There shall be no movement of the conductor relative to the fitting due to slip 

during this one-minute period and no failure of the fitting.   

Non-tension joints and clamps and non-tension parts of tension clamps shall be similarly tested 

to show compliance with the provisions of the Specification.   

Slip tests shall be carried out on suspension clamps to demonstrate compliance with the 

Specification and to establish the torque to be applied to the clamp bolt nuts.   
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15.3.3.1.2 Electrical type test 

Electrical type tests, including resistance and heating-cycle tests on tension joints and heating-

cycle tests on non-tension joints, shall be made on one sample of each type of midspan joint, 

dead-end jumper lug and repair sleeve.  The tests shall be carried out in accordance with 

IEC 61284 and the samples shall meet the requirements of the Standard with the following 

exceptions.  For the heating cycle test the ambient temperature shall not be greater than 25°C 

and the test current shall be that current which raises the conductor to the maximum operating 

temperature specified.  In addition the heating cycle test shall be carried out with a tensile load 

equal to approximately 20 per cent of the breaking load of the conductor and shall be recorded.   

The corona type test specified under "Insulator units, insulator sets, insulator fittings and 

conductor mechanical protective devices", shall be applied to all conductor fittings, including 

dampers and these tests may be carried out simultaneously with the insulator set tests if this is 

found to be convenient.   

15.3.3.2 Sample tests 

Sample clamps and joints shall be submitted to such tests as the Engineer may require in order 

to demonstrate compliance with this Specification.   

 Insulator units, insulator sets, insulator fittings and conductor mechanical 

protective devices 

Testing shall be in accordance with the relevant clauses of the latest editions of IEC 60383-1, 

IEC 60383-2, IEC 60437, IEC 60797, BS 5049:Part 2, IEC 61109, IEC 61284, IEC 61466, 

IEC 61854 and IEC 61897, ANSI C29-11, ANSI/IEEE Std 989 and CIGRE Report ELECTRA 

No.188 February 2000 for OPGW fittings, with the following additions.   

15.4.1 Insulator Units 

15.4.1.1 Type tests of insulator units 

The type tests are as follows: 

 verification of the dimensions 

 dry lightning impulse withstand and flashover voltage test 

 wet power frequency withstand voltage and flashover tests 

 electromechanical failing load test or mechanical failing load test, as 

applicable 

 Thermal-mechanical performance test.   

 all other composite insulator type tests as required by IEC 61109 

15.4.1.2 Routine tests of insulator units 

Routine tests shall be carried out in accordance with IEC 60383-1. 

15.4.1.3 Sample tests of insulator units 

Sample tests shall be carried out in accordance with IEC 60383-1.   

15.4.2 Insulator sets 

15.4.2.1 Type test of complete insulator set 

 50 per cent dry lightning impulse flashover voltage test 

 wet power frequency withstand voltage test 
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 wet switching impulse withstand voltage test 

 corona test 

 radio interference test. 

15.4.2.2 Routine test of insulator set fittings 

All castings and fittings in which a weld is subject to a tensile load in service (including arcing 

horns) shall comply with the routine load test requirements of 50% of the specified minimum 

failing load to IEC 61284 “Overhead lines – Requirements and tests for fittings”. 

15.4.2.3 Fault current tests on spacers 

Each type of spacer or spacer-damper must be tested to examine the effects of short duration 

fault currents on the mechanical strength of the spacers.  For the tests the spacers must be 

clamped to the centre of an 80 m span of conductor that will be supported under the 'everyday' 

still air tension given in the Technical Schedules.  The spacers must withstand without damage 

or distortion the forces developed on the spacers by the conductors when the fault current is 

carried by the conductors.  The spacers must withstand the effects of 5 fault currents of 40 kA 

symmetrical current, with a first peak of 100 kA and of a total duration of 5 cycles.   

15.4.2.4 Mechanical tests on spacers 

To supplement the claimed performance of spacers and spacer-dampers, the engineer may 

require certain mechanical and fatigue tests to be carried out to substantiate the claimed service 

performance data.   

 Towers and metal fittings for towers 

15.5.1 Material Sample Tests 

Samples of the material for the towers and fittings shall be tested in accordance with 

BS EN 10025 as modified by this Specification.  Bolts and nuts shall be tested in accordance 

with the requirements of BS 4190 and EN 20898-1. 

15.5.2 Assembly test 

In order to check the workmanship (detailing and fabrication) one tower of each standard type 

and any special tower, inclusive of all body and leg extensions shall be subject to a check 

assembly.  The members employed for the check assembly shall be selected at random by the 

Engineer, and assembled to form complete towers, in the presence of the Engineer, at the 

manufacturer's works.  

Check assembly should include anti-climbing devices, bird guards and anti-theft bolts to check 

the suitability.  

15.5.3 Type test 

As required by the Engineer, one tower of each standard type shall be assembled at the 

Manufacturer's Works or other approved place and shall be tested on a rigid foundation.   

If the Contractor, in carrying out erection of steel towers on the site, proposes to assemble the 

towers on the ground subsequently raising them to the vertical position, the sample towers 

submitted for test shall be so assembled and raised to the vertical position on the test foundation 

in the presence of the Engineer.   

Each tower shall then be tested in accordance with IEC 60652 and subjected to such test loads 

as the Engineer may specify in order to prove compliance with the ultimate loading conditions 

including the overload factor stated in the Technical Schedules, applied in an approved manner 

without showing signs of failure or permanent distortion in any part.   
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Tests to destruction shall then be carried out in an approved manner on suspension type towers 

only.  No tower or parts of any tower submitted for destruction test shall be used on the Contract 

Works and steel members shall be destroyed or marked in an approved manner.   

Tests to ultimate loading shall be carried out in an approved manner on tension tower types.  

Where tower tests are satisfactorily completed (and not taken to destruction), the tower shall 

be carefully inspected after dismantling to ensure that no parts are damaged.  The tower may 

be re-used on the contract at an approved position (of light loading) provided any members 

showing signs of deformation are replaced.  Before delivery to site, all parts of the tower shall 

be clearly marked to enable identification from routine deliveries.  New bolts are to be provided 

for erection of tested towers at site.   

Steel towers submitted for test shall be galvanized unless specific approval is obtained.  All 

tower tests for which the results are approved will be paid for at the rates stated in Volume 2. 

Towers shall be provided with anti-climbing devices on at least 1 leg to facilitate inspection of 

the proposed devices. 

15.5.4 Zinc coatings 

15.5.4.1 Sample tests 

Samples, selected by the Engineer, of all zinc coated material shall, unless otherwise approved, 

be subject to the following tests:- 

For material other than wires, the tests specified in BS EN 1461 and BS 7371 Pt 6.   

For wires, the tests specified in BS EN 10244 Part 2.   

15.5.5 Tests on foundations 

15.5.5.1 General 

Type testing and proof testing of foundations shall be carried out in accordance with 

IEC 61773.  The total number of each type of test may vary but it is generally considered that 

where foundation designs are more conservative less testing will be required and where 

foundation designs are more efficient greater testing will be required. 

The location for each test and choice of foundation to be subjected to test shall be to the 

Engineer's approval.  Method Statements, Testing Proposals, and Calibration Certificates, shall 

be submitted in advance to the Engineer for approval and shall include details of the following:- 

 Relevant ground investigation data 

 Foundation type and installation procedure 

 Proposed type and set-up of testing equipment 

 Unique reference numbers of calibrated instruments and equipment 

 Foundation testing procedure and test record sheets to be completed on site (record 

sheets should clearly include proposed loading/unloading targets and minimum 

monitoring periods) 

 Proposed testing schedule and programme for contract 

Additional foundation testing may be requested by the Engineer at his discretion.  Any 

foundation tests requested by the Engineer for which the results are approved will be paid for 

at the rates stated in Volume 2. 

15.5.5.2 Type tests (Design) 

Type tests, or design tests, shall consist of site trials of sacrificial foundations installed to the 

same methodology as that intended for the working foundations.  Design tests shall involve 

uplift and compression tests to ultimate design loadings or to destruction and shall be carried 
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out on each class of standard foundation given in the Technical Schedules, or to the approval 

of the Engineer.  Standard foundation classes shall include each soil and rock type expected 

along the line route.  Tests will be such to verify that the selected design parameters for 

foundations are suitable for the relevant range of ground conditions. 

The results of each foundation test are to be correlated to soil properties at the same location to 

establish a routine procedure for ground testing and correlation of ground parameters to the 

foundation class for each tower site on the line route.  The soil properties at each test site shall 

be determined primarily by Standard Penetration Tests (SPT) and triaxial compression tests on 

undisturbed samples taken from at least three different depths within the sphere of influence of 

the foundation.  Special consideration shall be given to the correlation of disturbed backfill soil 

properties with the cohesion and/or internal friction of surrounding undisturbed soil. 

Each foundation shall be subjected to test loads in order to prove compliance with the ultimate 

loading conditions stated in the Technical Schedules.  Test loads may be specified by the 

Engineer.  The maximum displacements for settlement and uplift shall be consistent with the 

type of structure to be supported and comply with the maximum allowable differential 

movement under simultaneous ultimate loadings given in the Technical Schedules. 

The type testing schedule of any foundation design shall be completed in advance of any 

permanent works utilising that design and shall be used in the verification process of the 

Contractor’s design.  For this purpose he will be responsible for carrying out type testing or 

design testing in the most common ground conditions at an early stage of the Contract. 

15.5.5.3 Proof tests 

Proof tests shall be conducted on working foundations and individual rock anchors to verify 

performance for in-service working conditions and as a quality control check on construction.  

Test loads for proof testing shall be 60 % of the design load (approximately equivalent to 150 % 

of working load).  Routine proof testing will not generally be carried out in compression or on 

gravity based foundation designs. 

15.5.6 Tests on cement and concrete 

15.5.6.1 Type tests 

Samples from the cement to be used on site are to be taken to a laboratory or testing station 

approved by the Engineer to demonstrate compliance with BS 12 (BS EN 197-1) or BS 915 or 

BS 4027 as applicable. 

Mix design for the concrete shall be proved by carrying out standard 28 day compressive 

strength testing to confirm the required characteristic strength of concrete can be obtained.  

When required by the Engineer, test results to confirm both the cement content and the dry 

density of the concrete shall be presented. 

15.5.6.2 Sample tests 

Tests on the concrete shall be made during the construction of foundations, to demonstrate 

compliance with this Specification, as required by the Engineer.  Such tests shall include 

sampling the concrete and preparation and handling of specimens.  The Contractor shall 

provide cube moulds and slump cones as necessary.  Curing of test cubes shall be made under 

laboratory conditions and tests shall be performed 28 days after sampling.  The Engineer may 

specify tests at 7 days after sampling if the relation between these tests and the 28 day tests has 

been established. 

15.5.7 Tower footing resistances 

15.5.7.1 Routine tests 

The resistance to earth of each tower shall be measured and recorded in an approved manner.  

Following the installation of an earthing system to any tower the new resistance to earth of the 

tower shall be measured, all prior to the erection of the earth conductors.   
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15.5.8 Tests on conductor joints and clamps 

15.5.8.1 Routine tests 

The electrical resistance of all joints and clamps shall be measured accurately by the 

Contractor.  Measurements shall normally be made before erection of the conductors but where 

the joint consists of several parts bolted together, such as a dead-end anchor with a jumper 

terminal, the resistance to be measured is that of the complete assembly.  The resistance of all 

joints shall be recorded and compared to the resistance of an equivalent length of conductor 

measured adjacent to the fitting.  Joints with unacceptable resistances greater than 75 per cent 

of the resistances of the equivalent length of conductor shall be cut out and remade.   

The Contractor shall provide a micro ohmmeter, preferably a digital model for making the 

above tests, and shall submit details of the proposed instruments to the Engineer for approval.  

Suitable clamps are to be supplied for connecting the current leads of the measuring instrument 

to the test sample to provide adequate surface contract at the interfaces.  Test probes as used 

for potential contacts are unsuitable for current connections.  Stringing of line and earth 

conductors shall not commence until the instruments are on site and ready for use.   

15.5.9 Line insulation and conductivity 

15.5.9.1 Routine tests 

Tests shall be made on all lines after erection to establish continuity and absence of accidental 

earth connections.    
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16 Drawings, Documentation And Samples 

 Drawings and documentation 

16.1.1 General 

All drawings shall be to scale and comply in full with the Technical Specification and be fully 

detailed.  Drawings shall not exceed 1189 x 841 mm (ISO A0 size) and shall bear approved 

Contract references.   

16.1.2 Submittals to be attached to the Bid 

16.1.2.1 Drawings 

The following are the drawings to be submitted with the Bid.   

a. Tower outlines with clearance diagrams for all the tower types listed in the 

Technical Schedules. 

Each tower outline drawing shall show a route for the step bolts, position of 

anti-climbing guard, bird guards and notice plates for all standard towers and 

extensions.   

b. Diagram of external loads: 

 - Suspension towers 

 - Tension towers 

 

c. General arrangement of: 

 - Suspension insulator sets and fittings 

 - Tension insulator sets and fittings 

 

d. Detailed drawings of:- 

 - Insulator unit 

 - Line conductor tension anchor clamp and midspan joint 

 - Line conductor suspension clamp 

 - Cross-section of the complete OPGW including the aluminium tube and 
fibre cable indicating the dimensions of each element, the design and make-
up of the cable. 

 - Earth conductor tension clamps and midspan joints 

 - Earth conductor suspension clamps 

 - Line conductor non-tension joint 

 - Line conductor vibration damper 

 - Line conductor spacer 

 - Earth conductor vibration dampers 

e. Foundation outlines for all standard designs. 

f. Shoring design for all class of foundation 

g.  Testing arrangements (foundation test, pile test, tower test etc) 

h.  Layouts with proposals of line entries at substations 
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16.1.2.2 Documentation with bid 

The following is a list of documentation to be submitted with the Bid. 

a. Programme of anticipated works, to conform to completion times required 

in the Special Conditions of Contract.   

b. Details of the method of working to demonstrate that the specified Quality 

Assurance requirements will be complied with.   

c. Copies of any standards proposed in substitution for International Electro-

technical Commission Standards or Recommendations or British Standards 

accompanied where necessary by English translations of the appropriate 

sections.   

d. Record of previous service experience of the fibre-optic earth wire offered.   

e. Documentary evidence of the successful service history of the proposed 

damping system for line and earth conductors in environments at least as 

hostile as that for the present project.   

f. Documentary evidence of satisfactory service history of the polymeric 

insulators. 

g. Other supporting documentation considered appropriate by the Bidder.   

16.1.3 Submittals during contract period 

16.1.3.1 Programme of submittals 

The Contractor shall arrange his design and drawing programme so that the works can be 

properly co-ordinated by the Engineer.  He shall provide the documentation as specified below 

within 4 weeks of the award of Contract, together with any drawings and information 

considered necessary by the Contractor or Engineer.   

a. Confirmation of contract documentation 

b. A detailed schedule of all plant to be supplied under the Contract.  This 

schedule shall have space for the following information as a minimum 

requirement in respect of each item:- 

i Manufacturer 

ii Country of origin 

iii Planned FOB delivery date 

iv Planned date of arrival on site 

v Sub-order number (as applicable) 

vi Allocated drawing numbers 

c. A preliminary schedule of drawings to be submitted to the Engineer for 

approval in respect of all items of equipment to be supplied under the 
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Contract.  The schedule shall include a programme for submittal of all 

drawings required by the Specification.  The schedule shall have space for 

at least the following information to be added at a later date:- 

i Drawing number 

ii Drawing title 

iii Proposed date of submission 

iv Actual date of submission 

v Resubmissions 

vi Revision numbers 

vii Date of approval 

viii Release as a working drawing 

ix Date to site 

x Date to Engineer 

xi Date of as-built drawing 

16.1.3.2 Drawing numbers 

The Contractor will apply drawing numbers to all drawings, including those from sub-

contractors and those issued for information before they are submitted to the Engineer.  The 

Contractor’s drawing office will be expected to issue the numbers in batches that will cover 

broad subject areas.  For instance the Contractor might propose batches for towers, foundations, 

insulators, conductors, profiles, etc.  The Contractor shall submit to the Engineer for approval 

the subject areas he proposes to use prior to the issue of any drawing.  The Contractor shall 

each month issue an up-to-date drawing list to the Engineer. 

16.1.3.3 Drawings to be submitted during the contract period. 

The following is a list of drawings and documents to be submitted by the Contractor, for 

approval, within two months from the Commencement Date or such later date as may be 

approved.   

a. Detailed project programme: 

To cover all aspects of the Contract: design, procurement, manufacture, testing, 

shipment and transport, delivery to site, all site operations related to 

construction, erection and installation, testing at site, commissioning and 

completion of the transmission line project. 

b. Design drawings and documents detailing: 

Calculations giving the design basis to be employed for the sags and tensions 

for the line and earth conductors for both final and erection conditions and 

calculations providing data for the manufacture of the sag templates.   

Derivation of applied loads for all towers including wind on structure.   
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Detailed live metal or wire clearance diagrams for each type of tower.   

Basis to be employed for the design of structures.   

Analysis of maximum member and connection loads and capacities for all 

members in standard towers, body and leg extensions.  

Structure foundation loads for all loading cases demonstrating that the critical 

condition for any combination of body and leg extension has been considered.   

Foundation designs for all standard classes, including stub and cleat designs.   

Concrete mix design.   

c. Arrangement drawings of: 

Each type of standard tower, body and leg extension showing connection to 

foundations, insulator and earth conductor attachments and complete with all 

necessary erection information and part list including weight.  

Stubs, foundations (including details of reinforcement, excavation, stub setting).   

Special towers, extensions and foundations (as required).   

d. Detail drawings of: 

Suspension and tension insulator sets, with all fittings and securing devices.   

Insulator units, showing cross section and details of securing device.   

Line conductor tension clamps and joints.   

Tension make-offs and suspension clamps for earth conductors.   

Vibration dampers for line and earth conductors including calculations to 

demonstrate the efficacy of the proposed system.   

All OPGW ancillary equipment. 

Tower earthing arrangements.   

Tower obstruction lighting and marking. 

Proposed live-line maintenance equipment.   

Danger and property, route and tower number, circuit colour, phase and aerial 

number plates.   

Curves showing the initial and final sags and tensions of the line and earth 

conductors at different spans and temperatures, all in accordance with the 

Specification.   

Route plans, schedules and profile drawings all in accordance with the 

Specification.   

16.1.4 Final records 

After completion of work on Site all Contract drawings shall be revised where necessary to 

show the equipment as installed and the number of copies of revised drawings as specified in 

Volume 2 shall be submitted for review.  A complete set of reviewed records shall be provided 

comprising, one full size reproducible copy and one full size print.  Record drawings shall be 
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endorsed “As Constructed” and shall be correctly titled and carry the Engineer’s review 

number, Contractor’s drawing number and where appropriate KETRACO’s number allocated 

to the item.   

After final review of the “As Constructed” record drawings the Contractor shall submit 

complete sets of records on compact discs, one of which is for KETRACO as detailed in 

Volume 2.  Electronic copies of the drawings shall be in electronic format suitable for 

reproduction on paper using KETRACO’s preferred software packages.  Each disc shall 

provide a comprehensive drawing list containing the drawing number, sheet, revision and title 

of every drawing.  Each single file drawing record shall be self-supporting without referencing 

other files.  Non-standard items such as fonts, line types, etc should not be used.  If compression 

techniques are applied to files then any software necessary to decompress the files shall be 

included on the discs.  The Contractor shall ensure that all information contained on the discs 

has been checked for virus contamination.  Each compact disc shall be supplied suitably 

encased and accompanied with printed documentation describing the contents of the compact 

discs, the formats and software used to compile the discs and the print hardware required to 

reproduce the record drawings.   

Final record copies shall be handed over before the issue of the Taking over Certificate.   

The list of drawings required for final record purposes is given below.   

After completion of work on site all Contract Record drawings, as required by the 

Specification.   

a. Tower and foundation designs and calculations 

b. Tower and foundation details including all types of extensions 

c. Insulator sets plus component parts 

d. Earth conductor suspension and tension sets plus component parts 

e. All types of connectors, dampers and joints 

f. Earthing details 

g. Line conductor and earth conductor initial/final sag-tension charts 

h. Sag templates 

i. Wire clearance diagrams 

j. Material lists for each tower 

k. Stub setting templates 

l. Foundation installation details 

m. Foundation setting level diagrams 

n. Profiles and strip plans 

o. Route maps 

p. Line schedules 
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q. Tower footing resistance chart 

r. Tower notice plates and accessories. 

16.1.5 Installation and maintenance instructions 

The Contract Price shall be deemed to include illustrated installation and maintenance 

instructions written in English.   

Before commencement of conductor stringing the Contractor shall submit to the Engineer for 

review fully detailed operating and maintenance instructions for compressors and any other 

working equipment.  Also to be included are instructions on the method of making compression 

joints and the methods to be used for the erection of all fittings on the line together with the 

necessary tests and checks to ensure fitting has been successfully effected.  The instructions 

are to be as simple and clear as possible, fully illustrated with drawings and diagrams as 

necessary and detailed with part numbers for ordering of replacements.  Two copies are 

required for use of the Engineer during erection work.   

Further copies are to be reproduced as a book or books of approximately A4 size and bound 

into strong black durable imitation leather covers inscribed upon the front generally in the form 

of the title page to this document except that the references to Specification, Conditions of 

Contract, drawings, etc, will be replaced by “Installation and Maintenance Instructions”.   

The name of the main Contractor, but not that of any subcontractor, may also be inscribed upon 

the cover after the description of the plant.  The name of KETRACO shall be inscribed upon 

the spine.   

The finished books are to be handed to the KETRACO not later than 1 month before the 

Taking-Over Certificate is issued.   

 SAMPLES 

 General 

The Contractor shall submit samples of material as required from time to time by the Engineer.   
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17 TRAINING 

The Contractor shall provide onsite training to KETRACO staff during all stages of the 

installation works. 
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APPENDIX A - LOADING CONDITIONS 

Working loads to be applied at each phase attachment and at each earth conductor attachment, 

(factors of safety to be applied: see the Technical Schedules). 

Tower type Load 

case 

Transverse 

(as defined in 

Clause 5.7a) 

Vertical 

(as defined 

in Clause 

5.7b) 

Longitudinal 

(as defined in 

Clause 5.7c) 

Straight line 1 Normal Normal - 

(suspension 2 Wind at 45° Normal - 

insulators) 3 Normal Minimum - 

 4 Wind at 45° Minimum - 

Angle 1 Normal Normal Section 

(tension insulators) 2 Wind at 45° Normal Section 

 3 Wind 

perpendicular 

Normal Section 

 4 90° Reversed wind Normal Section 

 5 Normal Uplift Section 

 6 Wind at 45° Uplift Section 

 7 Wind 

perpendicular 

Uplift Section 

 8 90° Reversed wind Uplift Section 

     

Terminal 1 Normal Normal Normal 

(tension insulators) 2 Wind at 45° Normal Normal 

 3 Wind 

perpendicular 

Normal Normal 

 4 90° Reversed wind Normal Normal 

 5 Normal Uplift Normal 

 6 Wind at 45° Uplift Normal 

 7 Wind 

perpendicular 

Uplift Normal 

 8 90° Reversed wind Uplift Normal 
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APPENDIX B - SIMULTANEOUS UNBALANCED LOADING CONDITIONS 

(Factors of safety to be applied: see the Technical Schedules). 

TOWER TYPE 

Unbalanced conditions in 

any one span 

(ie in same direction) 

TRANSVERSE 

(as percentage of 

conditions specified in 

Clause 5.7) 

VERTICAL 

(as 

percentage of 

conditions 

specified in 

Clause 5.7) 

LONGITUDI

NAL 

 Due to  

wind 

Due to 

angle of 

deviation 

  

Straight line(suspension 

insulators) at any one 

attachment, 

    

 phase: 75% - 75% 70% of EDT 

 earth: 75% - 75% EDT 

Cascade collapse conditions 

at all attachments, 

    

  phase: 15% - 66.7% 70% of EDT 

  earth: 15% - 66.7% EDT 

Angle (tension insulators) at 

any two attachments, 

    

  either phase, 75% 50% 75% EDT 

  or earth: 75% 50% 75% EDT 

Cascade collapse conditions 

at all attachments, 

    

  phase: 15% * 66.7% EDT 

  earth : 15% * 66.7% EDT 

Terminal (tension insulators) 

at any two attachments, 

    

  phase 15% 0% 0% EDT 

  earth 15% 0% 0% EDT 

 

EDT = Every Day Tension = 20% ultimate tensile strength (UTS) 

* The transverse component of the longitudinal load at any line deviation between 

minimum and maximum. 
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APPENDIX C - APPLIED LOADS: CONSTRUCTION AND MAINTENANCE 

LOADING CONDITIONS 
(Factors of safety to be applied). 

Tower Type Loads at phase and earth conductor 

attachment points (Newton) 

 Transverse Vertical Longitudinal 

Straight line (suspension 

insulators) 

 

Maintenance condition 

Phase 

Earth 

 

 

 

 

 

- 

- 

 

 

 

 

2 x normal 

2 x normal 

 

 

 

 

- 

- 

Angle and terminal 

tower 

(tension insulators) 

 

Temporary terminal 

condition 

Phase 

Earth 

Maintenance condition 

Phase 

Earth 

 

 

 

 

 

 

* 

* 

 

 

- 

- 

 

 

 

 

 

Normal 

Normal 

 

 

2 x normal 

2 x normal 

 

 

 

 

 

EDT 

EDT 

 

- 

- 

 

* The transverse and longitudinal components of the conductor tension at any line 

deviation between minimum and maximum. 
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APPENDIX D - FOUNDATION DESIGN PARTICULARS 
Foundation Class 1 2 3 4 4W 5 5W 6 
 GROUPED AS PER SAMPLE DRAWINGS 
Foundation types Rock 

anchor 
Concrete 
pad and 
chimney 

Concrete 
pad and 
chimney 

Concrete 
pad and 
chimney 

Concrete 
pad and 
chimney 

Concrete 
pad and 
chimney 

Concrete 
pad and 
chimney 

Special: 
Piling, 
raft, 
enlarged 
concrete 
pad and 
chimney 

Approximate soil 
description 

Homoge
neous 
rock 

Fracture
d 
rock/har
d clay/ 
very 
dense 
sand 

Stiff 
clay/ 
dense 
sand 

Firm 
clay/ 
medium 
dense 
sand 

Firm 
clay/ 
medium 
dense 
sand 

Soft clay/ 
silt/ loose 
sand 

Soft clay/ 
silt/ loose 
sand 

Subject to 
detailed 
soil 
investigati
on 

Nett allowable design 
bearing capacity under 
ultimate load (kN/m2) 

>750 >400 >250 >150 >100 >50 >50 Subject to 
detailed 
soil 
investigati
on 

Design uplift frustum 
angle 

30° 25° 20° 15° 10° 10° 0° As above 

Approximate sub-soil         
investigation 
parameters:# 

        

  Cohesive soil,N 
(blows/300mm) 
  Cohesive soil, qc 
(kg/cm2) 

- 
- 

>30 
>80 

>19 
>50 

>12 
>30 

>8 
>20 

>4 
>10 

>4 
>10 

As above 

  Frictional soil, N 
(blows/300mm) 
  Frictional soil, qc 
(kg/cm2) 
 
 

- 
- 

>40 
>160 

>25 
>100 

>17 
>60 

>12 
>40 

>7 
>20 

>7 
>20 

As above 
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Allowable lateral earth 
pressure # to (kN/m2) 

        

  Backfilled/disturbed 
soil: 

Nil Nil Nil Nil Nil Nil Nil As above 

  Undisturbed soil: 400 50 + 50H 50 + 25H Nil Nil Nil Nil As above 
Water table level >0.5 m 

below 
>0.5 m 
below 

>0.5 m 
below 

>0.5 m 
below 

Grd level 
to 

>0.5 m 
below 

Grd level 
to 

As above 

 Fdn level Fdn level Fdn level Fdn level <0.5 m 
below 
Fdn level 

Fdn level <0.5 m 
below 
Fdn level 

 

Concrete density kg/m3 2240 2240 2240 2240 2240/120
0* 

2240 2240/120
0* 

As above 

Undisturbed Soil density 
kg/m3 

>2000 >1800 >1600 >1500 >1500/1
000* 

>1400 >1400/9
60* 

As above 

Backfill Soil Density 
kg/m3 

>1600 >1600 >1500 >1400 >1400/9
60* 

>1400 >1400/9
60* 

As above 

*  Submerged density is subject to verification by foundation test 
 
Notes: 1 The prices to be given in the Schedule of Prices are for standard foundations based on the assumed parameters 

listed above. 

 2. Allowable toe pressures for concrete monoblock foundations may be 25 per cent higher than the specified bearing 

pressures shown. 

 3. Sub-soil investigation limits based upon results of Standard Penetration Test or Dutch Cone penetrometer tests 

use correlations between N (blows/300mm) or cone resistance qc(kg/cm2) and allowable bearing capacity 

generally accepted for most soils. 

 4. Lateral earth pressure to be considered ignoring first 1.0 m below ground level.    H = depth below ground level. 

 5. Fdn : Foundation.  Grd : Ground. 

 6. For augered shaft foundations the maximum ultimate friction/adhesion stress assumed between concrete and soil, 

averaged over the depth of the foundation, shall be 60 kN/m
2
. 
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Appendix E – Bid Drawings 

The following drawings are provided with this bid document: 

132kV Outline of Towers  

132kV Double Suspension String 

132kV Double Tension String 

Open Double Tension Set 

Open Intermediate Tension Set 

Open Double Suspension Set 

Open Single Tension Set 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


