

TAC 3

Our Ref: KETRACO/ PT/025/2025

15th August 2025

Notice to all Bidders.

TENDER ADDENDUM AND CLARIFICATION No. 3 (TAC3)

RE: EPC Construction for the Design, Supply, and Installation Services for the 132 kV Kabarnet – Rumuruti Transmission Line

IFB OCBI No: KETRACO/PT/025/2025

The following amendments are made to the specified provisions for the bidding documents for EPC Construction for the Design, Supply, and Installation Services for the 132 kV Kabarnet – Rumuruti Transmission Line (IFB OCBI No: KETRACO/PT/025/2025).

Save where expressly amended by the terms of this clarification, the Principal Tender Document shall continue to be in full force and effect.

Find herein the ADDENDUM and CLARIFICATION No. 3, consisting of Three (3) pages into the Principal Tender Documents as attached. This document should be returned along with the duly filled Form of Tender.

All other terms and conditions of the Request for Proposal document remains the same.



Ag. SENIOR MANAGER, SUPPLY CHAIN

Tender Addendum and Clarification No. 3 of IFB OCBI No: KETRACO/PT/025/2025-Lot 1 has been received and incorporated in the Tender Documents.

Name of Tenderer (in block letters):	
Signature:	
Date:	
Signed for the Tenderer by (Name in block letters):	
In the office bearer capacity of:	

A. Clarification No. 3

Sr. No.	Reference	Subject	Bidder's Specific Query	KETRACO Response
1	Part 2B- Specifications	Item 4- Steel tower design	Could you please confirm the total weight of all towers? Please specify the required grade and class for bolts and nuts?	Please refer to Part 2B- Specifications of the tender documents
2	Part 2B- Specifications	Item 4- Steel tower design	Tower Painting - Kindly provide the Tower Painting Technical Specification Document (TSD), so we can arrange to supply the paint on site. - Would it be acceptable for you to perform the painting yourselves on-site? Please confirm.	Please refer to Part 2B- Specifications of the tender documents
3	Part 1-Section IV- Price Schedules	Price Schedule	Painting Quantity: How many towers require on-site painting?	Please refer to the price schedule
4	Part 1 & 3- Bidding documents	Part 1 & 3- Bid Data sheet, Part F, Award of Contract	Expected Date of Award: Could you please indicate the anticipated contract award date?	The notification of award of contract will be done after successful completion of bid evaluation and approval process as per the part D(Submission and Opening of Bids) & E (Award of Contract) of ITB
5	Part 1 & 3- Bidding documents	Part 1 & 3- Bid Data sheet, ITB 13.2, Time Schedule	Tower Supply Period: What is the expected delivery timeline for the towers once the contract is awarded?	The bidder shall provide the time schedule for the Engineering, Procurement, and construction work.

6	Part 1 & 3- Bidding documents	Part 1 & 3- Bid Data sheet, ITB 17.6, Incoterms	Delivery Location & Incoterm. Please confirm the port or delivery location and the applicable Incoterm	Please refer to ITB16.6, page 49: Incoterm edition is: 2020
7	Part 1 & 3- Bidding documents	Part 1 & 3- Bid Data sheet, ITB 23.1 and 26.1- Bid submission and opening	Request for an Extension in order to submit a compliant bid.	The submission date already extended to 26th of August 2025 through TAC-2.
8	Part 1 & 3- Bidding documents	Part 1 & 3- Bid Data sheet, ITB 23.1 and 26.1- Bid submission and opening	We have completed the printing of all of our bids, including the bid forms, technical proposal, dividers and Our Bid Security also was issue. Moreover, the IFB OCB No. (KETRACO/PT/025/2025) and IFB No. (KETRACO/PT/001/2024-Lot1) are different, both numbers refer to the same project: Design Supply and Installation Services for the 132kV Kabarnet-Rumuruti Transmission Line. Could you kindly confirm whether it is acceptable to submit the above-mentioned documents referencing either the IFB number or the OCB Number, given that both refer to the same tender?	Confirmed given the time we will accept documents referencing either the IFB number or the OCB Number, given that both refer to the same tender