





1	2	3	4	5	6	7	8	
A								A
B								B
C								C
D								D
E								E

F	PREPARED BY:		D	ACC. TO CLIENT COMMENT		STT	IBM	ARG	BHT	31.05.2025	DESIGNED BY	FPS	SIGNATURE	PROJECT:	DWG. TITLE:	CLIENT:							
			C	ACC. TO MEETING DATED: 2025/05/26		STT	IBM	ARG	BHT	31.05.2025	DRAWN BY	GMD											
			B	THIRD ISSUE		FPS	SAT	ARG	JVN	13.03.2021	CHECKED BY	ARG											
			A	SECOND ISSUE		FPS	SAT	ARG	JVN	05.04.2021	APPROVED BY	JVN											
			0	FIRST ISSUE		FPS	SAT	ARG	JVN	06.03.2021	DATE: 13.03.2021												
			REV	DESCRIPTION		DESIGN	CHK	HEAD	APPR.	DATE	SCALE:												
																							
1			2			3			4			5			6			7			8		

1

2

3

4

5

6

7

8

A

B

C

D

E

F

1

2

3

4

5

6

7

8

A

B

C

D

E


F

DESIGNATION OF	TITLE							REVISION				
1	COVERING SHEET							0	A	B	C	D
2	LIST OF DRAWINGS							0	A	B	C	D
3	BAY CONTROL ROOM GROUND FLOOR PLAN, SECTION & ELEVATIONS							0	A	B	C	D
4	BAY CONTROL ROOM FINISHING SCHEDULE & NOTE							0	A	B	C	D

PREPARED BY:

مونenco ایران

Monenco Iran



D	ACC. TO CLIENT COMMENT	STT	IBM	ARG	BHT	31.05.2025	DESIGNED BY	FPS	SIGNATURE
C	ACC. TO MEETING DATED: 2025/05/26	STT	IBM	ARG	BHT	31.05.2025	DRAWN BY	GMD	
B	THIRD ISSUE	FPS	SAT	ARG	JVN	13.03.2021	CHECKED BY	ARG	
A	SECOND ISSUE	FPS	SAT	ARG	JVN	05.04.2021	APPROVED BY	JVN	
0	FIRST ISSUE	FPS	SAT	ARG	JVN	06.03.2021	DATE:	13.03.2021	
REV	DESCRIPTION	DESIGN	CHK	HEAD	APPR.	DATE	SCALE:		

1

2

3

4

5

6

7

8

PROJECT:

KIMUKA

400/220kV SUBSTATION

DWG. TITLE:

BAY CONTROL ROOM


ARCHITECTURAL DRAWING

LIST OF DRAWINGS

DWG. NO.: MT-TLD-KETCO-5393-DD-57-CB-355


SHEET: 2 OF: 4

CLIENT:










KETRACO

Karaye Electricity Transmission Co. Ltd.



THE WORLD BANK

IBRD . IDA | WORLD BANK GROUP

	1	2	3	4	5	6	7	8																																																														
A																																																																						
B	<table><tr><th colspan="6">INTERIOR FINISHING SCHEDULE</th></tr><tr><th>ROOM NO.</th><th>ROOM NAME</th><th>FLOOR</th><th>SKIRTING</th><th>WALL</th><th>CEILING</th></tr><tr><td>G1</td><td>BAY CONTROL ROOM</td><td>RAISED FLOOR</td><td>CERAMIC TILE (H= 100 mm)</td><td>CEMENT PLASTER WITH WHITE FLAT EMULSION PAINT</td><td>60*60 MINERAL FIBER TILE</td></tr></table>								INTERIOR FINISHING SCHEDULE						ROOM NO.	ROOM NAME	FLOOR	SKIRTING	WALL	CEILING	G1	BAY CONTROL ROOM	RAISED FLOOR	CERAMIC TILE (H= 100 mm)	CEMENT PLASTER WITH WHITE FLAT EMULSION PAINT	60*60 MINERAL FIBER TILE																																												
INTERIOR FINISHING SCHEDULE																																																																						
ROOM NO.	ROOM NAME	FLOOR	SKIRTING	WALL	CEILING																																																																	
G1	BAY CONTROL ROOM	RAISED FLOOR	CERAMIC TILE (H= 100 mm)	CEMENT PLASTER WITH WHITE FLAT EMULSION PAINT	60*60 MINERAL FIBER TILE																																																																	
C	<div><div>FINISHING SCHEDULE</div></div>																																																																					
D	<div><div>NOTE:</div><div><div>1- THE ROOF SHALL HAVE A FALSE ROOF OVER THE REINFORCED CONCRETE ROOF SLAB UTILISING IT5 GALVANISED SHEETS SUPPORTED ON STEEL TRUSSES</div><div>2- THE GUTTER AND GUTTER STRAP DETAILS SHALL BE PROVIDED BY CONTRACTOR DURING EPC DETAIL DESIGN STAGE. WITH THE RELEVANT CALCULATION AS PER RAINFALL LEVEL AND WATER FLOW VALUE, SUBJECT TO CLIENT/CONSULTANT APPROVAL.</div><div>3- +ALL EXTERNAL DOOR FOR FACILITIES ACCESS PROVISION SHALL BE DOUBLE LEAF. +ALL EXTERNAL DOORS SHALL BE MADE OF 1.5MM MIN THICKNESS ZINC-COATED STEEL SHEET WITH A PANIC LOCK. +ALL WINDOWS ARE DOUBLE GLAZED WITH HEAVY DUTY ANODIZED ALUMINUM FRAMES. +OPENING PARTS OF WINDOWS SHALL BE FITTED WITH INSECT SCREENS AND SHALL BE BURGLAR PROOF WHERE APPLICABLE.</div><div>4- ALL BUILDING SHALL BE PAINTED WITH KETRACO APPROVED COLORS.</div><div>5- ALL BUILDING EXTERNAL WALL FINISHING SHALL BE CEMENT PLASTER WITH WHITE FLAT EMULSION.</div><div>6- ULTIMATELY, THE FINAL DOOR AND WINDOW SIZES AND DESIGN SHALL BE SUBJECT TO APPROVAL BY THE EMPLOYER'S REPRESENTATIVE.</div><div>7- THE INDOOR CABLE CHANNEL DIMENSIONS ARE PRELIMINARY AND SHALL BE FINALIZED DURING DETAIL DESIGN STAGE BY EPC CONTRACTOR.</div><div>8- ALL EXTERNAL WALLS OF BUILDING SHALL BE OF 300MM THICK CAVITY WALL CONSISTING OF 100MM THICK SOLID BLOCK WORK, 50MM THICK INSULATION AND 150MM THICK HOLLOW BLOCK WORK. INTERNAL WALLS OF THE BUILDING SHALL BE OF 200MM HOLLOW CONCRETE BLOCK WORK.</div><div>9- ALL AIR CONDITIONING EQUIPMENT AND FITTING, FIRE PROTECTION AND OTHER MECHANICAL AND ELECTRICAL FACILITIES SHALL BE PROVIDED BY CONTRACTOR DURING EPC DETAIL DESIGN STAGE.</div><div>10- QUANTITY AND SIZE OF CONDUITS SHALL BE FINALIZED AT EPC DETAIL DESIGN STAGE SUBJECT TO CLIENT/CONSULTANT APPROVAL. ALSO REQUIRED FIRE STOP PROTECTION SHALL BE CONSIDERED.</div></div></div>																																																																					
E																																																																						
F	<div><div>PREPARED BY:</div><div><div>مونenco ایران</div><div>Monenco Iran</div><div></div></div></div> <table><tr><td>D</td><td>ACC. TO CLIENT COMMENT</td><td>STT</td><td>IBM</td><td>ARG</td><td>BHT</td><td>31.05.2025</td><td>DESIGNED BY</td><td>FPS</td><td>SIGNATURE</td></tr><tr><td>C</td><td>ACC. TO MEETING DATED: 2025/05/26</td><td>STT</td><td>IBM</td><td>ARG</td><td>BHT</td><td>31.05.2025</td><td>DRAWN BY</td><td>GMD</td><td></td></tr><tr><td>B</td><td>THIRD ISSUE</td><td>FPS</td><td>SAT</td><td>ARG</td><td>JVN</td><td>13.03.2021</td><td>CHECKED BY</td><td>ARG</td><td></td></tr><tr><td>A</td><td>SECOND ISSUE</td><td>FPS</td><td>SAT</td><td>ARG</td><td>JVN</td><td>05.04.2021</td><td>APPROVED BY</td><td>JVN</td><td></td></tr><tr><td>0</td><td>FIRST ISSUE</td><td>FPS</td><td>SAT</td><td>ARG</td><td>JVN</td><td>06.03.2021</td><td>DATE:</td><td colspan="2">13.03.2021</td></tr><tr><td>REV</td><td>DESCRIPTION</td><td>DESIGN</td><td>CHK</td><td>HEAD</td><td>APPR.</td><td>DATE</td><td>SCALE:</td><td colspan="2"></td></tr></table> <div><div>PROJECT:</div><div>KIMUKA 400/220kV SUBSTATION</div></div> <table><tr><td colspan="2">DWG. TITLE:</td><td>CLIENT:</td></tr><tr><td colspan="2">BAY CONTROL ROOM ARCHITECTURAL DRAWING FINISHING SCHEDULE & NOTE</td><td><div><div>KETRACO</div><div>THE WORLD BANK</div></div><div><div>Kenya Electricity Transmission Co. Ltd.</div><div>IBRD . IDA WORLD BANK GROUP</div></div></td></tr><tr><td>DWG. NO.: MT-TLD-KETCO-5393-DD-57-CB-355</td><td colspan="2">SHEET: 4 OF: 4</td></tr></table>	D	ACC. TO CLIENT COMMENT	STT	IBM	ARG	BHT	31.05.2025	DESIGNED BY	FPS	SIGNATURE	C	ACC. TO MEETING DATED: 2025/05/26	STT	IBM	ARG	BHT	31.05.2025	DRAWN BY	GMD		B	THIRD ISSUE	FPS	SAT	ARG	JVN	13.03.2021	CHECKED BY	ARG		A	SECOND ISSUE	FPS	SAT	ARG	JVN	05.04.2021	APPROVED BY	JVN		0	FIRST ISSUE	FPS	SAT	ARG	JVN	06.03.2021	DATE:	13.03.2021		REV	DESCRIPTION	DESIGN	CHK	HEAD	APPR.	DATE	SCALE:			DWG. TITLE:		CLIENT:	BAY CONTROL ROOM ARCHITECTURAL DRAWING FINISHING SCHEDULE & NOTE		<div><div>KETRACO</div><div>THE WORLD BANK</div></div> <div><div>Kenya Electricity Transmission Co. Ltd.</div><div>IBRD . IDA WORLD BANK GROUP</div></div>	DWG. NO.: MT-TLD-KETCO-5393-DD-57-CB-355	SHEET: 4 OF: 4	
D	ACC. TO CLIENT COMMENT	STT	IBM	ARG	BHT	31.05.2025	DESIGNED BY	FPS	SIGNATURE																																																													
C	ACC. TO MEETING DATED: 2025/05/26	STT	IBM	ARG	BHT	31.05.2025	DRAWN BY	GMD																																																														
B	THIRD ISSUE	FPS	SAT	ARG	JVN	13.03.2021	CHECKED BY	ARG																																																														
A	SECOND ISSUE	FPS	SAT	ARG	JVN	05.04.2021	APPROVED BY	JVN																																																														
0	FIRST ISSUE	FPS	SAT	ARG	JVN	06.03.2021	DATE:	13.03.2021																																																														
REV	DESCRIPTION	DESIGN	CHK	HEAD	APPR.	DATE	SCALE:																																																															
DWG. TITLE:		CLIENT:																																																																				
BAY CONTROL ROOM ARCHITECTURAL DRAWING FINISHING SCHEDULE & NOTE		<div><div>KETRACO</div><div>THE WORLD BANK</div></div> <div><div>Kenya Electricity Transmission Co. Ltd.</div><div>IBRD . IDA WORLD BANK GROUP</div></div>																																																																				
DWG. NO.: MT-TLD-KETCO-5393-DD-57-CB-355	SHEET: 4 OF: 4																																																																					
	1	2	3	4	5	6	7	8																																																														

INTERIOR FINISHING SCHEDULE					
ROOM NO.	ROOM NAME	FLOOR	SKIRTING	WALL	CEILING
G1	BAY CONTROL ROOM	RAISED FLOOR	CERAMIC TILE (H= 100 mm)	CEMENT PLASTER WITH WHITE FLAT EMULSION PAINT	60*60 MINERAL FIBER TILE

FINISHING SCHEDULE

NOTE:

- 1- THE ROOF SHALL HAVE A FALSE ROOF OVER THE REINFORCED CONCRETE ROOF SLAB UTILISING IT5 GALVANISED SHEETS SUPPORTED ON STEEL TRUSSES
- 2- THE GUTTER AND GUTTER STRAP DETAILS SHALL BE PROVIDED BY CONTRACTOR DURING EPC DETAIL DESIGN STAGE.
WITH THE RELEVANT CALCULATION AS PER RAINFALL LEVEL AND WATER FLOW VALUE, SUBJECT TO CLIENT/CONSULTANT APPROVAL.
- 3- +ALL EXTERNAL DOOR FOR FACILITIES ACCESS PROVISION SHALL BE DOUBLE LEAF.
+ALL EXTERNAL DOORS SHALL BE MADE OF 1.5MM MIN THICKNESS ZINC-COATED STEEL SHEET WITH A PANIC LOCK.
+ALL WINDOWS ARE DOUBLE GLAZED WITH HEAVY DUTY ANODIZED ALUMINUM FRAMES.
+OPENING PARTS OF WINDOWS SHALL BE FITTED WITH INSECT SCREENS AND SHALL BE BURGLAR PROOF WHERE APPLICABLE.
- 4- ALL BUILDING SHALL BE PAINTED WITH KETRACO APPROVED COLORS.
- 5- ALL BUILDING EXTERNAL WALL FINISHING SHALL BE CEMENT PLASTER WITH WHITE FLAT EMULSION.
- 6- ULTIMATELY, THE FINAL DOOR AND WINDOW SIZES AND DESIGN SHALL BE SUBJECT TO APPROVAL BY THE EMPLOYER'S REPRESENTATIVE.
- 7- THE INDOOR CABLE CHANNEL DIMENSIONS ARE PRELIMINARY AND SHALL BE FINALIZED DURING DETAIL DESIGN STAGE BY EPC CONTRACTOR.
- 8- ALL EXTERNAL WALLS OF BUILDING SHALL BE OF 300MM THICK CAVITY WALL CONSISTING OF 100MM THICK SOLID BLOCK WORK, 50MM THICK INSULATION AND 150MM THICK HOLLOW BLOCK WORK. INTERNAL WALLS OF THE BUILDING SHALL BE OF 200MM HOLLOW CONCRETE BLOCK WORK.
- 9- ALL AIR CONDITIONING EQUIPMENT AND FITTING, FIRE PROTECTION AND OTHER MECHANICAL AND ELECTRICAL FACILITIES SHALL BE PROVIDED BY CONTRACTOR DURING EPC DETAIL DESIGN STAGE.
- 10- QUANTITY AND SIZE OF CONDUITS SHALL BE FINALIZED AT EPC DETAIL DESIGN STAGE SUBJECT TO CLIENT/CONSULTANT APPROVAL.
ALSO REQUIRED FIRE STOP PROTECTION SHALL BE CONSIDERED.